AWARD/CONTRACT Under DPA

1. ThisContract Is A Rated Order

Rating poag Page 1 Of 83

>

S (15 CFR 700)

2. Contract (Proc. Inst. Ident) No.

DAAEO7- 03- C-S114

3. Effective Date

4. Requisition/Pur chase Request/Pr oject No.

2004JANOS SEE SCHEDULE

5. I'ssued By

TACOM WARREN BLDG 231
AVBTA- AQ ATBC

JACK BROWN (586)574- 6309
WARREN, M CHI GAN 48397- 5000

HTTP: / / CONTRACTI NG. TACOM ARMY. M L

Code | wp6HZV

6. Administered By (If Other Than Item 5)
DCMVA VI RG NI A

10500 BATTLEVI EW PKWY

SUl TE 200
MANASSAS

Code | s2404A

VA 20109- 2342

e-mail address:  BROWNJ @ACOM ARMWY. M L SCD C PAS S2404A3903AS ADP PT HQ338
7. Name And Address Of Contractor (No. Street, City, County, State, And Zip Code) 8. Delivery
AVER CAN TRUCK CO. LLC, [ 1Fo8 origin Other (See Below) SEE SCHEDULE

2010 CORPORATE RDG SUI TE 700
MCLEAN, VA. 22102

TYPE BUSI NESS: Large Business Performing in US.

9. Discount For Prompt Payment

10. Submit Invoices
(4 Copies Unless Otherwise Specified)

Item
12

>

Code 1ZHP7 | Facility Code To The Address Shown In:
11. Ship To/Mark For Code 12. Payment Will Be Made By Code |HQ338
SEE SCHEDULE I— DFAS- COLUMBUS CENTER I—I

DFAS- CO' SOQUTH ENTI TLEMENT OPERATI ON
P. 0. BOX 182264
COLUMBUS, CH 43218-2264

13. Authority For Using Other Than Full And Open Competition:

14. Accounting And Appropriation Data

10 U.S.C. 2304(c)( 3 y [ 41u.sc. 2530 ) SEE SECTI ON G
15A. Item No. 15B. Schedule Of Supplies/Services 15C. Quantity 15D. Unit 15E. Unit Price 15F. Amount
SEE SCHEDULE CONTRACT TYPE: KI ND OF CONTRACT:
Fi rm Fi xed-Price System Acqui sition Contracts
FM5 REQUI REMENT
Contract Expiration Date: 2009DEC30 15G. Total Amount Of Contract » | $53, 903, 331. 00
16. Table Of Contents
(X) | Section | Description | Page(s) | (X) | Section | Description | Page(s)
Part | - The Schedule Part |l - Contract Clauses
X A Solicitation/Contract Form X [ | Contract Clauses | 75
X B Suppliesor Servicesand Prices/Costs 4 Part |11 - List Of Documents, Exhibits, And Other Attachments
X C Descr iption/Specs./Work Statement 32 X ] J | List of Attachments | 3
X D Packaging and Marking 50 Part |V - Representations And I nstructions
X E Inspection and Acceptance 51 K Representations, Certifications, and
X F Deliveries or Performance 60 Other Statements of Offerors
X G Contract Administration Data 63 L Instrs., Conds., and Noticesto Offerors
X H Special Contract Requirements 66 M Evaluation Factorsfor Award

Contracting Officer Will Complete Item 17 Or 18 As Applicable

17. [X] Contractor’s Negotiated Agreement  (Contractor is
required to sign this document and return 2_si gned copiesto
issuing office)) Contractor agreesto furnish and deliver all items
or perform all the services set forth or otherwise identified above
and on any continuation sheetsfor the consideration stated herein.
Therights and obligations of the partiesto this contract shall be
subject to and gover ned by the following documents: (a) this
awar d/contr act, (b) the solicitation, if any, and (c) such provisions,
representations, certifications, and specifications, as are attached
or incorporated by reference herein. (Attachmentsare listed
herein.)

18. [] Award (Contractor isnot required to sign this document.) Your offer on
Solicitation Number including the additions or
changes made by you which additions or changes ar e set forth in full above, is
hereby accepted asto the itemslisted above and on any continuation sheets. This
award consummates the contract which consists of the following documents: (a)
the Government’s solicitation and your offer, and (b) this award/contract. No
further contractual document is necessary.

19A. Name And Title Of Signer (Type Or Print)

20A. Name Of Contracting Officer
GLORI A MCCRACKEN

MCCRACKG@ACOM ARMY. M L (586) 574- 6524

19B. Name of Contractor 19c. Date Signed

By
(Signature of person authorized to sign)

20B. United States Of America 20C. Date Signed

/ Sl GNEDY 2004JANO5

(Signature of Contracting Officer)

By

NSN 7540-01-152-8069
PREVIOUS EDITIONSUNUSABLE

GPO : 1985 0—-478-632

25-106 Standard Form 26 (Rev. 4-85)
Prescribed By GSA-FAR (4.8 CFR) 53.214(a)



Reference No. of Document Being Continued Page 2 of 83
CONTINUATION SHEET
PIIN/SIIN DAAEO7-03- C- S114 MOD/AMD

Name of Offeror or Contractor: AVERI CAN TRUCK CO. LLC.

SECTI ON A - SUPPLEMENTAL | NFORVATI ON

Regul atory Cite Title Dat e
A1 52. 204- 4850 ACCEPTANCE APPENDI X FEB/ 2002
(TACOV

(a) This Contract Number DAAEQ7-03-C-S114 is awarded to Anmerican Truck Conpany and covers Foreign Mlitary Sal es Case |S-B-ZAM
with the Government of Israel for the follow ng itens:

Medi um Tactical Trucks (three configurations) 302 each
Priced option for 302 additional trucks

Data set forth in DD1423 in Section J 1 1lot
Support Kits and Bl 1 lot
Publ i cations & Media 1 lot
Contractor Training 1 lot
Trai ni ng Devi ces 1 lot
Concurrent Spare Parts 1 1lot
Speci al Tools & Diagnostic Equi pnent 1 1lot

(b) Attention is directed to the following Clauses in this contract:
SECTION C. POST AWARD CONFERENCE: ATC/ TEREX Ft Wayne, |ndiana
Section E: I NSPECTI ON PO NT: ATC/ TEREX Ft Wayne, |ndiana
Section F: DELIVERY SCHEDULE - The first 5 prototype trucks will be conditionally accepted and shipped to Israel.
Section G PERFORMANCE BASED PAYMENTS (Al so See Attachment 007)

Section H SMALL, SMALL DI SADVANTAGED & WOVAN OANNED SMALL BUSI NESS SUBCONTRACTI NG PLAN - ATC has submitted its subcontracting
plan under this contract.

Section H. AMERI CAN CONTENT CERTI FI CATION:  ATC has certified that the US Dollar value of the deliverables under this contract
exceeds fify-one percent 51% of the total contract val ue.

Section H CORPORATE GUARANTOR: Terex Corporation, the parent of ATC, guarantees the successful performance of this contract
and has executed a Guaranty Agreenent for Corporate Guarantor - DLA Form 621.

Section H: DEFI N TI ZATI ON SCHEDULE: CLI N 0009AA for Concurrent Spare Parts, and CLIN 0010AA for Special Toos & Diagnostic
Equi pnent are established at Ceiling Prices to be definitized into firmfixed prices through negotiations after contract award.

Section |: REQUI REMENTS FOR COST OR PRI Cl NG DATA OR | NFORVATI ON OTHER THAN COST OR PRI CI NG DATA - MODI FI CATIONS:  This FMS
contract was awarded without initial cost or pricing data pursuant to DFARS 225.7303(b). However, the PCO may require certified cost
and pricing data for nodifications to deternmine pricing is fair and reasonabl e.

(c) Any attachments not included with this document will be provided by TACOM Warren directly to the adm nistrative contracting
officer (ACO via e-mail. A hard copy of the award will be sent to those ACOs not EDW (El ectronic Docunent Workflow) capable. Any
office not able to obtain these attachnents from TACOM s website (http://contracting.tacomarny.nml/) and still requiring a copy, can
request it by sending an e-mail message to the buyer listed on the front page of this contract.

(d) Definitions:

[co] Government of |srael

G/ MOD Covernment of Israel/Mnistry of Defense
1/ MOD Government of Israel Mnistry of Defense
| DF | srael Defense Force

Gover nient US Gover nrent

Manuf act ur er Anerican Truck Conpany

Contract or Anerican Truck Conpany

PCO Procuring Contracting Oficer - TACOM

ACO Adnmi ni strative Contracting O ficer - DCVA



Reference No. of Document Being Continued Page 3 of 83

CONTINUATION SHEET
PIIN/SIIN DAAEO7-03- C-S114 MOD/AMD

Name of Offeror or Contractor: AVERI CAN TRUCK CO. LLC.

EAT Ext ended Acceptance Test - Sane as First Article Test (FAT)
MITD Sane as DDT- Medium Tactical Truck - Driver Training Configuration

[End of d ause]

A2 52. 204- 4016 TACOM WARREN ELECTRONI C CONTRACTI NG JUL/ 2003
(TACOM

(a) TACOM is now operating in an electronic contracting environment. Al TACOM solicitations and awards are now distributed on
the TACOM Warren Busi ness Qpportunities web page (http://contracting.tacomarny.ml/opportunity.htnm) and are no | onger available in hard
copy. The TDPs and ot her docunents, when available electronically, will be an attachment or linked to the solicitation package on the
web. Pl ease see subm ssion guidelines at http://contracting.tacomarny.m|/userguide. htm and
http://contracting.tacomarny.nil/ebidnotice.htmfor nore information. Any requirenents included in the solicitation take precedence
over guidance found on the TACOM contracting web page.

(b) You may need to use special software to view docunents that we post on the home page. This viewing software is freeware,
avai l abl e for downl oad at no cost fromcomercial web sites |ike Mcrosoft and Adobe. In cases where such software is required, we
provide a link fromour page to the commercial site where the software is available. Once you arrive at the software devel oper's site,
follow their instructions to download the free viewer. You then can return to the TACOM home page.

(c) You are required to submt your offer, bid, or quote electronically. See the provision entitled "Electronic Ofers (or
'Quotes' or 'Bids') Required in Response to This Solicitation (or 'Request for Quotations')" for nore specific infornmation.

(d) Any award issued as a result of this solicitation will be distributed electronically. Awards posted on the TACOM Warren
Busi ness Opportunities web page represent conplete OFFICIAL copies of contract awards and will include the awarded unit price. This is
the notice required by Executive Order 12600 (June 23, 1987)of our intention to release unit prices in response to any request under the
Freedom of Information Act (FOA), 5 USC 552. Unit price is defined as the contract price per unit or itempurchased as it appears in
Section B of the contract and is NOT referring to nor does it include Cost or Pricing data/information. If you object to such rel ease,
and you intend on submtting an offer, notify the PCOin witing prior to the closing date identified in this solicitation and include
the rationale for your objection consistent with the provisions of FOA. A rel ease determ nation will be made based on rationale
gi ven.

(e) If you have questions or need help in using the Acquisition Center Home Page, call our Electronic Contracting Hel p Desk at
(586) 574-7059, or send an emmil nessage to: acgcenweb@acom arny. nil

(f) If you have questions about the content of any specific item posted on our honme page, please call the buyer or point of
contact listed for the item Additional help is available to small businesses from Governnent-funded El ectronic Commerce Regi onal
Centers (ECRCs) to inplement EDI. Information on ECRC is available at http://wwm. ecrc.ctc.com

[End of d ause]



CONTINUATION SHEET

Reference No. of Document Being Continued

Page 4 of 83

PIIN/SIIN DAAEO7-03- C- S114 MOD/AMD
Name of Offeror or Contractor: AMVERI CAN TRUCK CO. LLC.
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT| UNIT PRICE AMOUNT
SECTION B - SUPPLI ES OR SERVI CES AND PRI CES/ COSTS
0001 NSN:  9999- 99- 999- 9999
SECURI TY CLASS: Uncl assified
0001AA ATC  MIT - CARGO TRUCK 243 EA |$_150, 250. 00000 36,510, 750. 00

CLI N CONTRACT TYPE:
Fi rm Fi xed-Price
NOUN: MEDI UM TACTI CAL TRUCK
PRON: J542H903JZ PRON AMD: 01 ACRN: AA
AVS CD: ZAMDO1
FM5 CASE | DENTI FI ER | S-B- ZAM

ATC MIT AS FURTHER DESCRI BED IN NOTE 1 IN
SECTI ON C, AND ATTACHVENT 003 I N SECTI ONS J.

DELI VERY SCHEDULE I N SECTI ON F

(End of narrative B001)

Packagi ng and Marki ng

I nspection and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Performance

DOC SUPPL
REL_CD M LSTRI P ADDR SIGCD MARK FOR TP CD
001 BI SK4N33019001 BZ2ZAM L Bl SKOO
PRQJ_CD BRK BLK PT
U2 Bl S002
DEL REL CD QUANTI TY DEL DATE
001 243 UNDEFI NI TI ZED

FOB PO NT: Origin

SH P TO Contact DCMA for shipping instructions

MARK FOR:  GOVT OF | SRAEL
M NI STRY OF DEFENSE
MAZLACH
| SRAEL

3




CONTINUATION SHEET Refer ence No. of Document Being Continued Page 5 of 83
PIIN/SIIN DAAEO7-03- C-S114 MOD/AMD
Name of Offeror or Contractor: AMERI CAN TRUCK CO. LLC.
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT| UNIT PRICE AMOUNT
0001AB PRI CED_CPTI ON_FOR ADDI TI ONAL QUANTI TY - MIT 243 EA |$_154,006.00000 |$ 37, 423, 458. 00

NOUN: MEDI UM TAC TRUCK - CARGO

PRI CED OPTI ON | AW SECTI ON H, PROVI SION H- 16

OPTION PRICE/ UNI T $154, 006 THRU 30 SEP 04
OPTION PRICE/ UNIT $157,763 01 OCT 04 THRU 30
MAR 05

THE QUANTI TY STATED FOR THI' S OPTI ON CLI N DCES
NOT FORM A PART OF THE BASI C CONTRACT QUANTI TY.
PART OR ALL OF I T MAY, HOWEVER, BE ADDED TO THE
CONTRACT BY EXERCI SE OF THI'S PRI CED OPTI ON.

(End of narrative B001)

Packagi ng and Mar ki ng

I nspection _and Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Perfornmance
DOC SUPPL
REL CD M LSTRI P ADDR SIGCD MARK FOR TP CD
001
DEL REL CD QUANTI TY DEL DATE
001 243 UNDEFI NI TI ZED

FOB PO NT: Origin

SH P TO PARCEL POST_ ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5S REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET Refer ence No. of Document Being Continued Page 6 of 83
PIIN/SIIN DAAEO7-03- C- S114 MOD/AMD
Name of Offeror or Contractor: AMVERI CAN TRUCK CO. LLC.
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT| UNIT PRICE AMOUNT
0002 NSN:  9999- 99- 999- 9999
SECURI TY CLASS: Uncl assified
0002AA ATC MITC - CRANE CONFI GURATI ON 49 EA |$_155,934.00000 [$ 7,640, 766. 00

CLI N CONTRACT TYPE:
Fi rm Fi xed-Price

NOUN:  MEDI UM TAC TRUCK - CRANE
PRON:  J542H902JZ PRON AMD: 02
AVS CD: ZAMDO2

FMS CASE | DENTI FI ER: | S- B-ZAM

DELI VERY SCHEDULE I N SECTI ON F

(End of narrative

Packagi ng and Mar ki ng

I nspection _and Accept ance
I NSPECTION: Origin ACCEPTANCE:

Deliveries or Perfornmance

ATC MITC AS FURTHER DESCRIBED IN NOTE 1 IN
SECTI ON C, AND ATTACHMENT 003 | N SECTIONS J.

ACRN: AB

B0O1)

Oaigin

FOB POINT: Origin

SH P TO Contact DCMVA for shipping

DOC SUPPL
REL_CD M LSTRI P ADDR _ SIGCD MARK FOR TP CD
001 BI SKAN33019002 BZ2ZAM L Bl SKOO 3
PRQJ_CD BRK BLK PT
I U2 Bl S002
DEL REL CD QUANTI TY DEL DATE
001 49 UNDEFI NI TI ZED

instructions

MARK FOR  GOVT OF | SRAEL
M NI STRY OF DEFENSE
MAZLACH
| SRAEL




CONTINUATION SHEET Refer ence No. of Document Being Continued Page 7 of 83
PIIN/SIIN DAAEO7-03- C-S114 MOD/AMD
Name of Offeror or Contractor: AMERI CAN TRUCK CO. LLC.
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT| UNIT PRICE AMOUNT
0002AB PRI CED_OPTI ON_FOR ADDI TI ONAL QUANTI TY - MITC 49 EA |$_160,301.00000 |$ 7,854, 749. 00

NOUN: MEDI UM TAC TRK - CRANE CONFI G

PRI CED OPTI ON | AW SECTI ON H, PROVI SION H- 16
OPTION PRICE/ UNIT THRU 30 DEC 04

THE QUANTITY STATED FOR THI' S OPTION CLI N DCES
NOT FORM A PART OF THE BASI C CONTRACT QUANTI TY.
PART OR ALL OF I T MAY, HOWEVER, BE ADDED TO THE
CONTRACT BY EXERCI SE OF THI'S PRI CED OPTI ON.

(End of narrative B001)

Packagi ng and Marki ng

I nspection and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Performance
DOC SUPPL
REL CD M LSTRI P ADDR SIGCD MARK FOR TP CD
001
DEL_REL CD QUANTI TY DEL_DATE
001 49 UNDEFI NI TI ZED

FOB PO NT: Origin

SH P TO PARCEL POST ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5 REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET Refer ence No. of Document Being Continued Page s of 83
PIIN/SIIN DAAEO7-03- C- S114 MOD/AMD
Name of Offeror or Contractor: AMVERI CAN TRUCK CO. LLC.
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT| UNIT PRICE AMOUNT
0003 NSN:  9999- 99- 999- 9999
SECURI TY CLASS: Uncl assified
0003AA ATC DTT - MITD- DRI VER TRAI NI NG VARI ANT 10 EA |$_175,800.00000 [$ 1, 758, 000. 00

CLI N CONTRACT TYPE:

Fi rm Fi xed-Price
NOUN: DTT - DRI VER TRAI NI NG
PRON: J542H904JZ PRON AMD: 01
AVMS CD: ZAMDO3
FMS CASE | DENTI FI ER:

ACRN: AC
| S-B-ZAM

ATC DIT AS FURTHER DESCRIBED IN NOTE 1 IN
SECTION C, AND ATTACHVENT 003 | N SECTI ONS J.

DELI VERY SCHEDULE | N SECTION F

The Driver Training Package (Consisting of dual
controls, etc.) to be added and tested in Israel
by ATC s subcontractor, after the truck is
delivered. Vehicles will be "conditionally

accepted" in Ft Wayne,
installation and test

with the condition being
of the Driver Training

Package in Israel, and delivery to the | MOD.

The IMOD will notify the PCO of acceptance. |In
turn the PCOw Il notify the contractor of final
acceptance of the vehicle.

(End of narrative B001)

Packagi ng and Marki ng

I nspection and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Performance

DOC SUPPL
REL_CD M LSTRI P ADDR SIGCD MARK FOR TP CD
001 BI SK4N33019003 BZ2ZAM L Bl SKOO 3
PRQJ_CD BRK BLK PT
U2 Bl S002
DEL REL CD QUANTI TY DEL DATE
001 10 UNDEFI NI TI ZED

FOB PO NT: Origin

SH P TO Contact DCMA for shipping instructions

MARK FOR:  GOVT OF | SRAEL
M NI STRY OF DEFENSE
MAZLACH

| SRAEL




CONTINUATION SHEET Refer ence No. of Document Being Continued Page o of 83
PIIN/SIIN DAAEO7-03- C-S114 MOD/AMD
Name of Offeror or Contractor: AMERI CAN TRUCK CO. LLC.
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT| UNIT PRICE AMOUNT
0003AB PRI CED_CPTI ON_FOR ADDI TI ONAL QUANTI TY - DTT 10 EA |$_183,255.00000 |$ 1, 832, 550. 00

NOUN: DTT- DRI VER TRAI NI NG VARI ANT

OPTI ON PRI CE | AW SECTI ON H PROVI SION H- 16

OPTI ON PRI CE THRU 30 DEC 04

THE QUANTITY STATED FOR THI' S OPTION CLI N DCES
NOT FORM A PART OF THE BASI C CONTRACT QUANTI TY.
PART OR ALL OF I T MAY, HOWEVER, BE ADDED TO THE
CONTRACT BY EXERCI SE OF THI'S PRI CED OPTI ON.

(End of narrative B001)

Packagi ng and Marki ng

I nspection and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Performance
DOC SUPPL
REL CD M LSTRI P ADDR SIGCD MARK FOR TP CD
001
DEL_REL CD QUANTI TY DEL_DATE
001 10 UNDEFI NI TI ZED

FOB PO NT: Origin

SH P TO PARCEL POST ADDRESS

('YO0000) SHI PPI NG | NSTRUCTI ONS FOR CONSI GNEE
(SH P-TO WLL BE FURNI SHED PRI OR
TO THE SCHEDULED DELI VERY DATE FOR
| TEM5 REQUI RED UNDER THI S
REQUI SI TI ON.




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 10 of 83

PIIN/SIIN DAAEO7-03- C-S114 MOD/AMD
Name of Offeror or Contractor: AMVERI CAN TRUCK CO. LLC.
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT| UNIT PRICE AMOUNT
0004 SECURI TY CLASS: Uncl assi fi ed
0004AA CONTRACT DATA REQUI REMENTS - DD FROM 1423 1 LO ** NSP ** ** NSP **

DATA SHALL BE FURNI SHED | AW ATTACHVENT 001 I N
SECTI ON J, CONTRACT CONTRACT DATA REQUI REMENTS
LI ST (CDRL) DD FORM 1423, AND ACCOVPANYI NG DATA
| TEM DESCRI PTI ONS (DI Ds) AND AS FURTHER

DESCRI BED | N SECTION C.

THE COST OF DATA I TEMS IS | NCLUDED IN THE PRI CE
OF OTHER CLINS SET FORTH IN TH' S SECTION B.

THE FOB/ ACCEPTANCE PO NT FOR ALL DATA | TEMS
SHALL BE THE DESTI NATI ON SET FORTH I N BLOCK 14
OF THE DD FORM 1423

A001 NANUALS

A002 VI DEO FI LMs

A003 M SC PUBLI CATI ONS

A004 DRAW NGS

A005 PLACARDS

A006 TRAI NI NG MATERI ALS

A007 TRAI NI NG PROGRAM STRUCTURE

A008 SPECI AL TOOLS & DI AGNOSTI C TOOLS

A009 CONCURRENT SPARE PARTS LI STS

A010 ENG NEERI NG CHANGE PROPOSALS

A011 TEST/ | NSPECTI ON REPORT

A012 TRAI NI NG SI MULATORS

(End of narrative B001)

I nspection _and Accept ance

| NSPECTI ON:  Dest i nation ACCEPTANCE: Desti nation




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 11 of 83

PIIN/SIIN DAAEO7-03- C-S114 MOD/AMD
Name of Offeror or Contractor: AMVERI CAN TRUCK CO. LLC.
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT| UNIT PRICE AMOUNT
0005 SECURI TY CLASS: Uncl assi fi ed
0005AA SUPPORT KI TS, ACCESSORIES & Bl | 1 LO 29, 570. 00

CLI N CONTRACT TYPE:
Fi rm Fi xed-Price
NOUN: ACCESSORI ES/ KI TS/ BI'|

PRON:  J542H905JZ PRON AMD: 01
AVS CD: ZAMDO4
FM5 CASE | DENTI FI ER | S-B-ZAM

DELI VERY SCHEDULE | N SECTION F

FOB PO NT: ORIG N

LOT CONSI STS OF THE FOLLOW NG | TEMS:

Ammuni tion Tie-Down Kit (6 Straps)
Operators Tools (BlIl) -
C-Frane Lifting Device

Sling

(End of narrative B001)

I nspection _and Accept ance
I NSPECTION: Origin

Deliveries or Perfornmance

ACCEPTANCE: Origin

ACRN: AD

10 ea
10 ea
10 ea
10 ea

DLVR SCH PERF COWVPL
REL_CD QUANTI TY DATE
001 1 UNDEFI NI TI ZED

$ 29, 570. 00




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 12 of 83

PIIN/SIIN DAAEO7-03- C-S114 MOD/AMD
Name of Offeror or Contractor: AMVERI CAN TRUCK CO. LLC.
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT| UNIT PRICE AMOUNT
0005AB SUPPORT KI TS, ACCESSCRI ES & Bl | 1 LO 158, 471. 00

CLI N CONTRACT TYPE:
Firm Fi xed-Price
NOUN: ACCESSORI ES/ KI TS/ Bl |
PRON: J542H905JZ PRON AMD: 01
AMVS CD: ZAMDO4
FMs CASE | DENTI FI ER | S-B-ZAM

ACRN: AD

DELI VERY SCHEDULE I N SECTI ON F
FOB PO NT: ORIG N
LOT CONSI STS OF THE FOLLOW NG | TEMS:

Ammuni tion Tie-Down Kit (6 Straps) - 80 ea

Qperators Tools (Bll) -80 ea
C-Frane Lifting Device - 39 ea
Sling - 39 ea
PDI (Si gns/ Label s/ MOT/ Saf et y) - 26 ee

(End of narrative B001)

I nspection _and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Performance

DLVR SCH PERF COWPL
REL_CD QUANTI TY DATE
001 1 UNDEFI NI TI ZED

$ 158, 471. 00




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 13 of 83

PIIN/SIIN DAAEO7-03- C-S114 MOD/AMD
Name of Offeror or Contractor: AMVERI CAN TRUCK CO. LLC.
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT| UNIT PRICE AMOUNT
0005AC SUPPORT KI TS, ACCESSCRI ES & Bl | 1 LO 132, 682. 00

CLI N CONTRACT TYPE:
Firm Fi xed-Price
NOUN: ACCESSORI ES/ KI TS/ Bl |
PRON: J542H905JZ PRON AMD: 01 ACRN: AD
AMVS CD: ZAMDO4
FMs CASE | DENTI FI ER | S-B-ZAM

DELI VERY SCHEDULE I N SECTI ON F

FOB PO NT: ORIG N

LOT CONSI STS OF THE FOLLOW NG | TEMS:

Operators Tools (Bl - 130 ea
Amunition Tie-Down Kit (6-straps) - 130 ea
PDI (Si gns/ Label s/ MOT/ Saf ety) - 74 ea

(End of narrative B002)

I nspection _and Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Perfornmance

$

DLVR SCH PERF COWVPL
REL_CD DATE
001 UNDEFI NI TI ZED




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 14 of 83

PIIN/SIIN DAAEO7-03- C-S114 MOD/AMD
Name of Offeror or Contractor: AMVERI CAN TRUCK CO. LLC.
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT| UNIT PRICE AMOUNT
0005AD SUPPORT KI TS, ACCESSCRI ES & Bl | 1 LO 154, 872. 00

CLI N CONTRACT TYPE:
Firm Fi xed-Price
NOUN: ACCESSORI ES/ KI TS/ Bl |
PRON: J542H905JZ PRON AMD: 01 ACRN: AD
AMVS CD: ZAMDO4
FMs CASE | DENTI FI ER | S-B-ZAM

DELI VERY SCHEDULE | N SECTI ON F

FOB PO NT: ORIG N

LOT CONSI STS OF THE FOLLOW NG | TEMS:
Ammunition Tie-Down Kit (6 Straps) - 140 ea
Operators Tools (Bll) - 140 ea

PDI (Si gns/ Label s/ MOT/ Saf ety) - 104 ea

(End of narrative B002)

I nspection _and Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Perfornmance

DLVR SCH PERF COWVPL
REL_CD QUANTI TY DATE
001 1 UNDEFI NI TI ZED

$ 154, 872. 00




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 15 of 83

PIIN/SIIN DAAEO7-03- C-S114 MOD/AMD
Name of Offeror or Contractor: AMVERI CAN TRUCK CO. LLC.
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT| UNIT PRICE AMOUNT
0005AE SUPPORT KI TS, ACCESSCRI ES & Bl | 1 LO 14, 790. 00

CLI N CONTRACT TYPE:
Firm Fi xed-Price
NOUN: ACCESSORI ES/ KI TS/ Bl |
PRON: J542H905JZ PRON AMD: 01 ACRN: AD
AMVS CD: ZAMDO4
FMs CASE | DENTI FI ER | S-B-ZAM
DELI VERY SCHEDULE | N SECTI ON F
FOB PO NT: ORIG N
LOT CONSI STS OF THE FOLLOW NG | TEMS:

PDI (Si gns/ Label s/ MOT/ Saf ety) - 30 ea

(End of narrative B003)

I nspection and_Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Performance

DLVR SCH PERF COWPL
REL_CD QUANTI TY DATE
001 1 UNDEFI NI TI ZED

$ 14, 790. 00




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 16 of 83

PIIN/SIIN DAAEO7-03- C-S114 MOD/AMD
Name of Offeror or Contractor: AMVERI CAN TRUCK CO. LLC.
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT| UNIT PRICE AMOUNT
0005AF SUPPORT KI TS, ACCESSCRI ES & Bl | 1 LO 39, 933. 00

CLI N CONTRACT
Firm Fi xe

TYPE:
d-Price

NOUN: ACCESSORI ES/ KI TS/ B |
PRON:  J542H905JZ PRON AMD: 01

AVS CD: ZAMDO4

FMS CASE | DENTI FI ER:

| S- B- ZAM

DELI VERY SCHEDULE I N SECTI ON F

FOB PO NT: ORIG N

LOT CONSI STS OF THE FOLLOW NG | TEMS:

PDI (Si gns/ Label s/ MOT/ Saf et y)

(End of narrative B004)

I nspection and_Accept ance

I NSPECTI ON: Or

Deliveries or

igin

ACCEPTANCE: Origin

Per f or mance

ACRN: AD

- 81 ea

DLVR SCH PERF COWPL
REL_CD QUANTI TY DATE
001 1 UNDEFI NI TI ZED
$ 39, 933. 00




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 17 of 83

PIIN/SIIN DAAEO7-03- C-S114 MOD/AMD
Name of Offeror or Contractor: AMVERI CAN TRUCK CO. LLC.
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT| UNIT PRICE AMOUNT
0006 SECURI TY CLASS: Uncl assi fi ed
0006AA PUBLI CATI ONS & MEDI A 1 LO 16, 992. 00

CLI N CONTRACT TYPE:

Fi rm Fi xed-Price
NOUN: MIT- PUBS
PRON: J542H915J6
AMS CD: ZAMDO5
FM5 CASE | DENTI FI ER | S-B- ZAM

PRON AMD: 01 ACRN: AE

PUBLI CATI ONS & MEDI A | AWNOTE 2 I N SECTI ON C AND
ATTACHMENT 003 I N SECTION J

DELI VERY SCHEDULE | N SECTION F

FOB PO NT:  DESTI NATI ON

LOT CONSI STS OF THE FOLLOW NG

SPARE PARTS MANUAL - ENGLI SH LANGUAGE

(End of narrative B001)

I nspection _and Accept ance
| NSPECTI ON:  Dest i nation

ACCEPTANCE: Desti nation

Deliveries or Perfornmance

DLVR SCH PERF COWVPL
REL_CD QUANTI TY DATE
001 1 UNDEFI NI TI ZED

$ 16, 992. 00




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 18 of 83

PIIN/SIIN DAAEO7-03- C-S114 MOD/AMD
Name of Offeror or Contractor: AMVERI CAN TRUCK CO. LLC.
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT| UNIT PRICE AMOUNT
0006AB PUBLI CATI ONS & MEDI A 1 LO 66, 332. 00

CLI N CONTRACT TYPE:
Firm Fi xed-Price
NOUN: MIT- PUBS
PRON: J542H915J6 PRON AMD: 01 ACRN: AE
AMS CD: ZAMDO5
FMs CASE | DENTI FI ER | S-B-ZAM

PUBLI CATI ONS & MEDIA | AWNCOTE 2 I N SECTI ON C AND

ATTACHVENT 003 I N SECTION J

DELI VERY SCHEDULE I N SECTI ON F

FOB PO NT:  DESTI NATI ON

LOT CONSI STS OF THE FOLLOW NG

DRI VERS MANUAL, DRI VI NG TRAI NI NG TRAI NEE BOCK,
DRI VI NG TRAI NERS | NSTRUCTI ON BOOK

(End of narrative B001)

| nspection and Acceptance
I NSPECTI ON:  Desti nation ACCEPTANCE: Desti nation

Deliveries or Performance

DLVR SCH PERF COWVPL
REL CD QUANTI TY DATE
001 1 UNDEFI NI TI ZED

$ 66, 332. 00




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 19 of 83

PIIN/SIIN DAAEO7-03- C-S114 MOD/AMD
Name of Offeror or Contractor: AMVERI CAN TRUCK CO. LLC.
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT| UNIT PRICE AMOUNT
0006AC PUBLI CATI ONS & MEDI A 1 LO 429, 066. 00

CLI N CONTRACT TYPE:
Firm Fi xed-Price
NOUN: MIT- PUBS
PRON: J542H915J6 PRON AMD: 01 ACRN: AE
AMS CD: ZAMDO5
FMs CASE | DENTI FI ER | S-B-ZAM

PUBLI CATI ONS & MEDIA | AWNCOTE 2 I N SECTI ON C AND
ATTACHVENT 003 I N SECTION J

DELI VERY SCHEDULE I N SECTI ON F

FOB PO NT:  DESTI NATI ON

LOT CONSI STS OF THE FOLLOW NG

MAI NTENANCE HANDBOCOK, | NSPECTORS POCKETBOCK,
CRANE MAI NTENANCE MANUAL, FLAT- RATE TI METABLE,
DRI VI NG TRAI NI NG VI DEO, MAI NTENANCE VI DEO, CRANE
OPERATI ON VI DEQ, BRI STOL PLACARDS, DRAW NGS

TRAI NEE BOOK FOR MANUFACTURERS TRAI NI NG

ENG NEERS TRAI NI NG, GENERAL SUPPORT TRAI NI NG,
MECHANI CS TRAI NI NG, ELECTRI Cl ANS TRAI NI NG, CRANE
MECHANI CS TRAI NI NG, SPARE PARTS TRAI NI NG, SENI OR

MECHANI CS TRAI NI NG

(End of narrative B001)

I nspection and_Accept ance

| NSPECTI ON:  Dest i nati on ACCEPTANCE: Desti nation

Deliveries or Performance

DLVR SCH PERF COWPL
REL_CD QUANTI TY DATE
001 1 UNDEFI NI TI ZED

$ 429, 066. 00




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 20 of 83

PIIN/SIIN DAAEO7-03- C-S114 MOD/AMD
Name of Offeror or Contractor: AMVERI CAN TRUCK CO. LLC.
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT| UNIT PRICE AMOUNT
0006AD PUBLI CATI ONS & MEDI A 1 LO $ 323,078.00

CLI N CONTRACT TYPE:
Firm Fi xed-Price

NOUN: MIT- PUBS

PRON: J542H915J6

AMS CD: ZAMDO5

FMS CASE | DENTI FI ER:

PRON AMD: 01 ACRN: AE

| S-B-ZAM

PUBLI CATI ONS & MEDIA | AWNCOTE 2 I N SECTI ON C AND
ATTACHVENT 003 I N SECTION J

DELI VERY SCHEDULE I N SECTI ON F

FOB PO NT:  DESTI NATI ON

LOT CONSI STS OF THE FOLLOW NG

1 ea - Conputer based troubl eshooting simul ator
for the engine & transm ssion

1 ea - Conputer based troubl eshooting sinulator
for the CTIS

1 ea - Conputer based troubl eshooting sinulator
for the hydraulic steering system

1 ea - Conputer based troubl eshooting simul ator
for the braking system and ABS

1 ea - Sinulation board of conputerized diesel
system

1 ea - Cross Section of Engine

1 ea - Cross Section of Crane Selector & Main

Cyli ner

(End of narrative B001)

| nspection and Acceptance
I NSPECTI ON:  Desti nation

ACCEPTANCE: Desti nation

Deliveries or Performance

$ 323, 078. 00

DLVR SCH PERF COWVPL
REL CD QUANTI TY DATE
001 1 UNDEFI NI TI ZED




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 21 of 83

PIIN/SIIN DAAEO7-03- C-S114 MOD/AMD
Name of Offeror or Contractor: AMVERI CAN TRUCK CO. LLC.
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT| UNIT PRICE AMOUNT
0007 SECURI TY CLASS: Uncl assi fi ed
0007AA CONTRACTOR TRAI NI NG 1 LO 20, 300. 00

CLI N CONTRACT TYPE:
Fi rm Fi xed-Price
NOUN: MIT TRAI NI NG
PRON: J542H908JZ PRON AMD: 01 ACRN: AF
AVS CD: ZAMDO6
FM5 CASE | DENTI FI ER | S-B- ZAM

CONTRACTOR TRAI NI NG | AW NOTE 2, PARAGRAPH 5, IN

SECTION C

DELI VERY SCHEDULE | N SECTION F

FOB PO NT: DESTI NATI ON

LOT CONSI STS OF THE FOLLOW NG

ENG NEERS TRAI NI NG AT CONTRACTORS FACI LI TY

(End of narrative B001)

| nspection and Acceptance
I NSPECTI ON:  Desti nation ACCEPTANCE: Desti nation

Deliveries or Performance

DLVR SCH PERF COWVPL
REL CD QUANTI TY DATE
001 1 UNDEFI NI TI ZED

$ 20, 300. 00




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 22 of 83

PIIN/SIIN DAAEO7-03- C-S114 MOD/AMD
Name of Offeror or Contractor: AMVERI CAN TRUCK CO. LLC.
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT| UNIT PRICE AMOUNT
0007AB CONTRACTOR TRAI NI NG 1 LO 16, 100. 00

CLI N CONTRACT TYPE:
Firm Fi xed-Price
NOUN: MIT TRAI NI NG
PRON: J542H908JZ PRON AMD: 01 ACRN:  AF
AVS CD: ZAMDO6
FMs CASE | DENTI FI ER | S-B-ZAM

CONTRACTOR TRAI NI NG | AW NOTE 2, PARAGRAPH 5, IN

SECTION C

DELI VERY SCHEDULE I N SECTI ON F

FOB PO NT: DESTI NATI ON

LOT CONSI STS OF THE FOLLOW NG

SENI OR MECHANI CS TRAI NI NG AT CONTRACTORS
FACI LI TY ANDY OR CZECH REPUBLI C

(End of narrative B001)

| nspection and Acceptance

I NSPECTI ON:  Desti nation ACCEPTANCE: Desti nation

Deliveries or Performance

DLVR SCH PERF COWVPL
REL CD QUANTI TY DATE
001 1 UNDEFI NI TI ZED

$ 16, 100. 00




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 23 of 83

PIIN/SIIN DAAEO7-03- C-S114 MOD/AMD
Name of Offeror or Contractor: AMVERI CAN TRUCK CO. LLC.
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT| UNIT PRICE AMOUNT
0007AC CONTRACTOR TRAI NI NG 1 LO 11, 200. 00

CLI N CONTRACT TYPE:
Firm Fi xed-Price
NOUN: MIT TRAI NI NG
PRON: J542H908JZ PRON AMD: 01
AVS CD: ZAMDO6
FMs CASE | DENTI FI ER | S-B-ZAM

ACRN:  AF

CONTRACTOR TRAI NI NG | AW NOTE 2, PARAGRAPH 5, IN

SECTION C

DELI VERY SCHEDULE I N SECTI ON F

FOB PO NT: DESTI NATI ON

LOT CONSI STS OF THE FOLLOW NG

SPARE PARTS TRAI NI NG I N | SRAEL
OPERATORS TRAI NI NG N | SRAEL

(End of narrative B001)

| nspection and Acceptance

I NSPECTI ON:  Desti nation ACCEPTANCE: Desti nation

Deliveries or Performance

DLVR SCH PERF COWVPL
REL CD QUANTI TY DATE
001 1 UNDEFI NI TI ZED

$ 11, 200. 00




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 24 of 83

PIIN/SIIN DAAEO7-03- C-S114 MOD/AMD
Name of Offeror or Contractor: AMVERI CAN TRUCK CO. LLC.
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT| UNIT PRICE AMOUNT
0007AD CONTRACTOR TRAI NI NG 1 LO 33, 600. 00

CLI N CONTRACT TYPE:
Firm Fi xed-Price
NOUN: MIT TRAI NI NG
PRON: J542H908JZ PRON AMD: 01 ACRN:  AF
AVS CD: ZAMDO6
FMs CASE | DENTI FI ER | S-B-ZAM

CONTRACTOR TRAI NI NG | AW NOTE 2, PARAGRAPH 5, IN

SECTION C

DELI VERY SCHEDULE I N SECTI ON F

FOB PO NT: DESTI NATI ON

LOT CONSI STS OF THE FOLLOW NG

FI RST MECHANI CS TRAI NI NG | N | SRAEL
FI RST ELECTRI Cl ANS TRAI NI NG | N | SRAEL

(End of narrative B001)

| nspection and Acceptance

I NSPECTI ON:  Desti nation ACCEPTANCE: Desti nation

Deliveries or Performance

DLVR SCH PERF COWVPL
REL CD QUANTI TY DATE
001 1 UNDEFI NI TI ZED

$ 33, 600. 00




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 25 of 83

PIIN/SIIN DAAEO7-03- C-S114 MOD/AMD
Name of Offeror or Contractor: AMVERI CAN TRUCK CO. LLC.
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT| UNIT PRICE AMOUNT
0007AE CONTRACTOR TRAI NI NG 1 LO 11, 200. 00

CLI N CONTRACT TYPE:
Firm Fi xed-Price
NOUN: MIT TRAI NI NG
PRON: J542H908JZ PRON AMD: 01
AVS CD: ZAMDO6
FMs CASE | DENTI FI ER | S-B-ZAM

ACRN:  AF

CONTRACTOR TRAI NI NG | AW NOTE 2, PARAGRAPH 5, IN

SECTION C

DELI VERY SCHEDULE I N SECTI ON F

FOB PO NT: DESTI NATI ON

LOT CONSI STS OF THE FOLLOW NG

CRANE MECHANI C TRAI NING | N | SREAL

(End of narrative B001)

| nspection and Acceptance

I NSPECTI ON:  Desti nation ACCEPTANCE: Desti nation

Deliveries or Performance

DLVR SCH PERF COWVPL
REL CD QUANTI TY DATE
001 1 UNDEFI NI TI ZED

$ 11, 200. 00




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 26 of 83

PIIN/SIIN DAAEO7-03- C-S114 MOD/AMD
Name of Offeror or Contractor: AMVERI CAN TRUCK CO. LLC.
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT| UNIT PRICE AMOUNT
0007AF CONTRACTOR TRAI NI NG 1 LO 16, 800. 00

CLI N CONTRACT TYPE:
Firm Fi xed-Price
NOUN: MIT TRAI NI NG
PRON: J542H908JZ PRON AMD: 01 ACRN:  AF
AVS CD: ZAMDO6
FMs CASE | DENTI FI ER | S-B-ZAM

CONTRACTOR TRAI NI NG | AW NOTE 2, PARAGRAPH 5, IN
SECTION C

DELI VERY SCHEDULE I N SECTI ON F

FOB PO NT: DESTI NATI ON

LOT CONSI STS OF THE FOLLOW NG

GENERAL SUPPORT TRAI NI NG I N | SRAEL

(End of narrative B001)

I nspection _and_Accept ance
| NSPECTI ON:  Dest i nati on ACCEPTANCE: Desti nation

Deliveries or Performance

DLVR SCH PERF COWPL
REL_CD QUANTI TY DATE
001 1 UNDEFI NI TI ZED

$ 16, 800. 00




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 27 of 83

PIIN/SIIN DAAEO7-03- C-S114 MOD/AMD
Name of Offeror or Contractor: AMVERI CAN TRUCK CO. LLC.
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT| UNIT PRICE AMOUNT
0007AG CONTRACTOR TRAI NI NG LO 67, 200. 00

CLI N CONTRACT TYPE:
Firm Fi xed-Price
NOUN: MIT TRAI NI NG
PRON: J542H908JZ PRON AMD: 01 ACRN:  AF
AVS CD: ZAMDO6
FMs CASE | DENTI FI ER | S-B-ZAM

CONTRACTOR TRAI NI NG | AW NOTE 2, PARAGRAPH 5, IN
SECTION C

DELI VERY SCHEDULE I N SECTI ON F

FOB PO NT: DESTI NATI ON

LOT CONSI STS OF THE FOLLOW NG

SECOND ELECTRICI AN TRAINING IN I SRAEL - 1 EA
CLASS

SECOND MECHANI CS TRAINING IN | SRAEL - 3 EA
CLASSES

(End of narrative B001)

| nspection and Acceptance
I NSPECTI ON:  Desti nation ACCEPTANCE: Desti nation

Deliveries or Performance

DLVR SCH PERF COWVPL
REL CD QUANTI TY DATE
001 0 UNDEFI NI TI ZED

$ 67, 200. 00




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 28 of 83

PIIN/SIIN DAAEO7-03- C-S114 MOD/AMD
Name of Offeror or Contractor: AMVERI CAN TRUCK CO. LLC.
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT| UNIT PRICE AMOUNT
0008 SECURI TY CLASS: Uncl assi fi ed
0008AA TRAI NI NG MATERI ALS/ DEVI CES 1 LO 314, 439. 00

CLI N CONTRACT TYPE:
Fi rm Fi xed-Price
NOUN: MIT TRAI NI NG MATERI ALS
PRON:  J542H909J6 PRON AMD: 01 ACRN: AG
AVS CD: ZAMDO7
FM5 CASE | DENTI FI ER | S-B- ZAM

TRAI NI NG MATERI ALS/ DEVI CES | AW NOTE NOTE 2 I N
SECTI ON C AND ATTACHMVENT 003 | N SECTION J

DELI VERY SCHEDULE | N SECTION F

FOB PO NT: DESTI NATI ON

LOT | NCLUDES THE FOLLOW NG | TEMS:

THEORETI CAL LESSONS

TESTS
PRESENTATI ONS

(End of narrative B001)

| nspection and Acceptance

I NSPECTI ON:  Desti nation ACCEPTANCE: Desti nation

Deliveries or Performance

DLVR SCH PERF COWVPL
REL CD QUANTI TY DATE
001 1 UNDEFI NI TI ZED

$ 314, 439. 00




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 29 of 83

PIIN/SIIN DAAEO7-03- C-S114 MOD/AMD
Name of Offeror or Contractor: AMVERI CAN TRUCK CO. LLC.
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT| UNIT PRICE AMOUNT
0008AB TRAI Nl NG MATERI ALS/ DEVI CES 1 LO 181, 293. 00

CLI N CONTRACT TYPE:
Firm Fi xed-Price
NCUN: MIT TRAI NI NG MATERI ALS
PRON: J542H909J6 PRON AMD: 01 ACRN: AG
AVS CD: ZAMDO7
FMs CASE | DENTI FI ER | S-B-ZAM

TRAI NI NG MATERI ALS/ DEVI CES | AW NOTE NOTE 2 IN
SECTI ON C AND ATTACHVENT 003 I N SECTION J

DELI VERY SCHEDULE I N SECTI ON F

FOB PO NT: DESTI NATI ON

LOT | NCLUDES THE FOLLOW NG | TEMS:

PRACTI CAL LESSONS

TRAI NEE GUI DE

I NSTRUCTORS GUI DE

TESTS

SELF- LEARNI NG LESSONS

(End of narrative B001)

| nspection and Acceptance
I NSPECTI ON:  Desti nation ACCEPTANCE: Desti nation

Deliveries or Performance

DLVR SCH PERF COWVPL
REL CD QUANTI TY DATE
001 1 UNDEFI NI TI ZED

$ 181, 293. 00




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 30 of 83

PIIN/SIIN DAAEO7-03- C-S114 MOD/AMD
Name of Offeror or Contractor: AMVERI CAN TRUCK CO. LLC.
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT| UNIT PRICE AMOUNT
0009 SECURI TY CLASS: Uncl assi fi ed
0009AA CONCURRENT SPARE. PARTS 2 LO $ 5,279, 695. 00

NOUN: MIT CSP

PRON:  J542H910J6 PRON AMD: 02 ACRN: AH
AVS CD: ZAMDO8

FMS CASE | DENTI FI ER: | S- B-ZAM

CONCURRENT SPARE PART | AWNOTE 4 I N SECTION C
DELI VERY SCHEDULE | N SECTION F

FOB PONT: ORIGN

THE AMOUNT OF THI'S CLI N REPRESENTS A CEI LI NG
PRI CE TO BE DEFI NI TI ZED | NTO A FI RM FI XED PRI CE
THRU NEGOTI ATI ONS AFTER AWARD. SEE PROVI SI ONS
H 3 AND H. 4 I N SECTION H.

THERE W LL BE TWD SEPARATE DELI VERY LOTS

(End of narrative B001)

| nspection and Acceptance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Performance

DLVR SCH PERF COMPL
REL CD QUANTI TY DATE
001 2 AS REQUI RED

$ 5,279, 695. 00




CONTINUATION SHEET

Reference No. of Document Being Continued

Page 31 of 83

PIIN/SIIN DAAEO7-03- C-S114 MOD/AMD
Name of Offeror or Contractor: AMVERI CAN TRUCK CO. LLC.
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT| UNIT PRICE AMOUNT
0010 SECURI TY CLASS: Uncl assi fi ed
0010AA SPECI AL TOOLS & DI AGNOSTI C EQUI PNENT 2 LO 676, 202. 00

NOUN: MIT DI AGNCSTIC TOOLS

PRON: J542H911J6 PRON AMD: 02 ACRN: AJ
AVS CD: ZAMDO9

FMS CASE | DENTI FI ER: | S- B-ZAM

SPECI AL TOOLS & DI AGNOSTI C EQUI PMENT | AW NOTE 3
I'N SECTION C.

DELI VERY SCHEDULE I N SECTI ON F

FOB PO NT: ORIG@N

THE AMOUNT OF THI'S CLI N REPRESENTS A CEl LI NG

PRI CE TO BE DEFI NI I TI ZED I NTO A FI RM FI XED PRI CE
THRU NEGOTI ATI ONS AFTER AWARD.  SEE PROVI SONS

H 3 AND H. 4 IN SECTION H

THERE W LL BE TWO SEPARATE DELI VERY LOTS

(End of narrative B001)

I nspection _and Accept ance
I NSPECTION: Origin ACCEPTANCE: Origin

Deliveries or Perfornmance

DLVR SCH PERF COWVPL
REL_CD QUANTI TY DATE
001 2 AS REQUI RED

$ 676, 202. 00
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CONTINUATION SHEET
PIIN/SIIN DAAEO7-03- C-S114 MOD/AMD

Name of Offeror or Contractor: AVERI CAN TRUCK CO. LLC.

SECTI ON C - DESCRI PTI OV SPECI FI CATI ONS/ WORK STATEMENT
Timetables for this Section C - Scope of Wirk are set forth on the Gantt Chart (Attachment 005 in Section J), which shall take precedent
over any discrepency between dates in the follow ng scope of work and the Gantt chart.

NOTES:

NOTE 1 - Trucks quantities and Description CLINs 0001 - 0003

Config. Qy. ATC Part Nunber Short Description
MIT 243 MIT T-815/6- 6MAR27 (413) 2-door 6x6 cab/chassis
I ncl udes 883999760281 Car go Body

MITC 49 MIT T-815/6- 6MAR27 (414) 2-door 6x6 cab/chassis

I ncl udes 883999760271 Car go body

I ncl udes 883079292300 Crane installation kit
DTT 10 DTT T-815/6- 6MAR37 (415) 4-door 6x6 cab/chassis

I ncl udes 883999760281 Car go Body

I ncl udes 883900811722 Driver Training Package*

*This package to be added and tested in Israel by ATC s subcontractor, after the truck is delivered. Vehicles will be "conditionally
accepted" in Ft Wayne, with the condition being installation and test of the Driver Training Package in Israel, and delivery to the
IMOD. The IMOD will notify the PCO of acceptance. In turn the PCOw Il notify the contractor of final acceptance of the vehicle.

1.1 Al vehicles shall be painted as follows:
1.1.1 Chassis Paint Code:

56121 RAL 7021 G oss Gardner 60 Degrees = 3
CIE Lab
dE 0, 09
dL 0, 00
dA 0, 09
dB- 0, 04

1.1.2 Vehicle Paint Code:

56115 | MOD Green G oss Gardner 60 Degrees = 4
CIE Lab
dE 0, 06
dL-0, 02
dA 0, 04
dB 0, 04

1.2 These vehicles are further described in Section J, Attachnent 003, Anerican
Truck Conpany Revi sed Techni cal Specifications.

1.3 Cranes are not included on the MITC Variant, nor are they included in the MITC price. The MITC Variant does include the PTO,
hydraul i c connectors, mounting harware, and all other items required to accommmodate the crane and its proper opertation.

NOTE 2 - Technical Literature and Training CLINs 0006 - 0008

1. Cener al

1.1 Al'l Technical Literature and training aids shall be witten in or translated to Hebrew except for the spare parts catal og, which
shal | be in English.
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CONTINUATION SHEET

PIIN/SIIN DAAEO7-03- C- S114 MOD/AMD

Name of Offeror or Contractor: AVERI CAN TRUCK CO. LLC.

1.2 The contractor may provide translated standard literature and training naterial. In such case, the translated material shall neet
the exact IDF configuration, including all photographs, charts and diagrams. No other configurations or options shall be included in the
final Hebrew version of the literature.

1.3 Al the translated literature shall have |.D.F/R & D and Project Managenent/ Vehicle Branch I D nunber, synbols and covers.

1.4 The literature for crane operation shall be included in the MITC operators manual . The mai ntenance and inspection instructions
shall be in a separate book or folder.

1.5 Al publications, service bulletins and diagrans Shall be of systems and conponents pertinent to the vehicle and the system
procured and not of a general nature that would involve conponents, systenms or parts irrelevant to the MIT/MITC procured.

1.6 Each chapter on every manual or training book shall be printed on separate sheets, on both sides of the page, held in a plastic
binder, in order to enable easy replacenent of the pages. Each binder shall be a maxi mumof 3 inches thick.

1.7 Al the technical literature and training aids shall also be subnmitted on a conputer disk (CD) as specified in paragraph 3.14 of
this note (Literature Summary) and paragraph 4.13 of this note (Training A ds).

1.8 Al plates and offsets, including conputer disks, used to prepare the above material in Hebrew, shall be provided along with
instructions relating to conputer progranms for reproduction of extra copies. The |.D.F. will have rights for reproduction of all the
materials including the spare parts catal ogue.

1.9 A conplete training program including training aids for the |IDFs naintenance school, is required as specified in article 4 of
this note. The training programwill utilize the contractors existing training aids. The contractor shall deliver all training kits,
simul ators and other aids as specified in note 5.

2. Publication Process (Technical Literature and Training Literature)
2.1 Oiginal Material - The manufacturer shall present the original material to |I.D.F/R & D and Project Managenent/ Vehicle Branch
prior to translation for review and approval. Quantities and tinetable of publication of all literature is specified in paragraph 3.14

of this note and in note 5.
2.2 First Draft - The contractor shall translate the proofread literature to Hebrew. The first draft shall reflect the exact |DF
configuration and include pictures, photographs, diagrans and charts that are necessary and rel evant for description and

characterization of the truck. The first draft shall be provided to the IDF for review as specified in note 5.

2.3 Second Draft - The contractor shall inplement all |DF comments and required changes fromthe first draft and prepare the material
for printing. The prepared material will be sent to |I.D.F/R & D and Proj ect Management / Vehicle Branch for final acceptance.

2.4 Publ i shed Material - The contractor shall print the nunber of copies required in this docunent and provide it to the IDF. The
published material shall be submitted as specified in note 5.

3. Techni cal Publication Content

3.1 Drivers_Manual

3.1.1 Reserved

3.1.2 The MITCs operation handbook shall include crane operation instructions and safety regul ations.

3.1.3 The handbook shall include at |east the follow ng chapters:

3.1.3.1 GCeneral (scope, purpose etc.) and a general description of vehicle systens.

3.1.3.2 Operation of vehicle systens.

3.1.3.3 Description and characteristics of the crane, the truck and the other systens (including figures, pictures and schematics).
3.1.3.4 Description of the vehicles on-board equi prent and tools.

3.1.3.5 Operation instructions (including: figures, pictures, schemes, charts and all owabl e working | oad diagrans).

3.1.3.6 Maintenance instructions and routine (daily and weekly) for the operator of the truck (driver and cranes operator) and unit
level (including figures, pictures, schematics and lubrication chart).
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3.1.3.7

3.2.3
repairs.

3.2.4

3.2.6

Tr oubl eshoot i ng.

Reserved

Appendi ces (safety instructions, etc.).

Mai nt enance Handbook (Shop Manual)

The nmi ntenance handbook shall be the handbook for the mechanics and el ectricians performng the routine naintenance and

The manual shall include the entire first and second echel on mai nt enance procedures.
The nmanual shall include at |east the follow ng chapters:

General (scope, purpose etc.).

Description and characteristics (including: figure, pictures, schenes and charts)of:

The crane, the winch and the vehicle.

The hydraulic systens and sub-systens.

The pneumatic system

The control systens and the overload system

The P.T.O, punp and drive shaft.

The el ectrical system

Tool s.

Mai nt enance instructions and routine for direct and general support level (including: figures, pictures and schenes).

Tr oubl eshooti ng and di agnosti cs.

The nmanual shall be printed on separate sheets held in a plastic binder, in order to enable easy replacenent of the pages.

Each binder shall be a maxi mum of 3 inches thick.

| nspectors " Pocket - Book"

The pocket - book shall be printed on plastic |anminated pages, in order to protect it fromgrease, oil and water danage.

The pocket -book shall include criteria for disqualification of the MIT conponents while at the workshop and technical data,

General data and di nensions.

Di squalification criteria.

Tuning instructions.

Fasteni ng torques tabl es.

Lubrication chart, type of lubricants and quantities (IDF lubricants or standard |ubricants specification are needed).
Troubl eshooting instructions of assenblies and sub-assenblies.

Crane_Mai nt enance_Manual

The Crane nmi ntenance and | nspection nanual shall be a separate nmanual that will include all naintenance needed for a first

echel on and general safety inspection.

3.5

DTT Trai nee Book
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The DIT Trainee Book content will be based on the operation nanual with additional safety and proper driving instructions.

3.6 DIT_instructor Book

3.6.1 The DTT instructor Book shall contain the followi ng | essons for driving training:
3.6.1.1 Trucks recognition (including all functions and systens).

3.6.1.2 Truck and operation limtations.

3.6.1.3 Proper driving on road and off road.
3.6.1. 4 Towi ng and tying instructions.

3.6.1.5 Safety instructions.

3.6.2 Al'l the |lessons shall be in presentation format (Power Point).
3.7 Spare Parts Catal og
3.7.1 The spare parts catal og shall be based upon the original manufacturers catal og

and shall include only the IDF nodel of the MIT including MITC and DTT.
3.7.2 The spare parts catal og shall consist of the follow ng parts:
3.7.2.1 Printed catalog (Original three (3) copies).
3.7.2.2 Conputeri zed catal og in Excel Version on 3.5 floppy disk.
3.7.2.3 Original nmanufacturers catalog for main assenblies.
3.7.2.4 Parts price list (Ex Factory).
3.7.2.5 Parts price list at the service provider warehouse.

3.7.3 The spare parts catal og shall be divided according to the truck assenblies and
shall have the follow ng information:

3.7.3.1 The assenbl y/ sub-assenbly drawi ng, part nunber and quantity.
3.7.3.2 Drawi ng |ist.

3.7.3.3 Parts Index indicating the drawi ng nunber each part is nentioned in ascendi ng
order of manufacturers P/ N

3.7.4 The spare parts catal og shall be electronic and translated to Hebrew in the Supply
Center Spare Parts (SCSP) format.

3.8 Video Filns
3.8.1 Three (3) types of video filns shall be provided prior to the first training.

3.8.1.1 Driving Training Video

3.8.1.1.1 The filmshall be used for drivers training and shall show the trucks' main conponents
and functions, the proper operation, operation linitations, drivers naintenance
operations, towing and tying instructions, safety instructions.

3.8.1.1.2 The video shall be at |east 30 minutes |ong.

3.8.1.2 Mai nt enance Vi deo

The video shall be used for nechanics, electricians and inspectors training and
shall include tangible explanations of all systems and main subsystens of the MIT,
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mai nt enance procedures and troubl eshooting. The filmshall be at |east 30 minutes
| ong.

.8.1.3 Crane Qperation Video

The filmshall be used for crane operation and inspection training. The film
shal | include operators troubl eshooting repair, and routine maintenance.

.8.2 The video films shall be Hebrew speaking and shall show the MIT/ MITC.

.9 Addi tional Publications

The nmanufacturer shall regularly supply the follow ng additional publications (in English):

.9.1 Service Bulletins and Publications, regularly subnmtted to the contractor's | ocal
service providers, workshops and deal ers.

.9.2 Exchanged spare parts regarding the | DF Mdel .

.9.3 Contractor's flat rate tinetables.

.9.4 Any other internal publication regarding the |IDF nodel.

.10 Drawi ngs - Sets of top level drawings for the main systems are required.

.11 Any other technical literature that was not specified, and considered rel evant
by the manufacturer, including TMs and ETMs, shall be offered.

.12 Flat Rate Tine Table

.12.1 The manufacturer shall publish and translate to Hebrew the flat rate tinmetable for
all mai ntenance procedures for the truck.

.12.2 The tinetable shall be identical to the conmercial tinetable used for reassenbled trucks.

.13 Lami nated "Bristol" Placards

.13.1 Hebrew written |l aminated Bristol placards shall be supplied prior to the training.
.13.2 Al placards size shall be 800 x 1000 mm The placards shall be fully colored and franed.

.13.3 The placards shall be as follows:

Subj ect Copi es Renmar ks
Lubrication charts in |DF outlay 30 Hebrew written

El ectrical system including: Wring
colors, Nunbering of wiring, Relays,
Fuses, and Lanps 15 Hebrew witten

Location of nmjor nechanical and
el ectrical conponents 15 Hebrew written

Fuses outlay, Fuse nunbers, Fuse
power System protected by the

rel evant fuse 15 Hebrew written

Brake system Val ves, Brake punp,
and Pressures 15 Hebrew written

Cab body description 15 Hebrew written

.14 Literature Summary (literature for maintenance and contractor training)- Does not include literature for training kits for
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the I DF Mai ntence School

(Article 4) which is summmarized in Attachnent 004 in Section J.

No_

10

11

12

4.1
which i

ltem

Drivers Manual

Mai nt enance Handbook (Shop Manual)

| nspect ors Pocket - Book

Driving Training Trai nee Book

Driving Training Instructor Book

Crane Mai ntenance Manual

Spare Parts Catal og

Flat rate Tinmetable

Trai nee Book (contractor training)

Video Filns

Driving Training

Mai nt enance
Crane Qperation

Dr awi ngs

Lami nated "Bristol" Placards

Copi es

350
4

200
12

300
10

100
10

10

100
10

3 English
2 English

10

One for each

st udent

In each type of
training See 5.10

On_video cassette
5
5
5

Medi a

Hard copy
cD

Hard copy
cD

Hard copy
cD

Hard copy
cD

Hard copy
cD

Hard copy
cD

Hard copy
cD

Hard copy
cD

Hard d copy

CD f ormat
5
5
5

3 hard copies of main assenblies and systens

105

Conpl ete Training Program for the | DFs Mintenance School

This article defines the devel opnent

s contractor conducted training).

The conpl ete training programwl|

be in Hebrew

of a training programfor the | DF mai ntenance school .

The content of training literature and aids is described in paragraph 4.13 in this note.

The nmi ntenance professionals for the truck are defined as:

Mechani c.

El ectrician 06 - first |evel.

El ectrician 09 - second |evel.

Crane operator.

Crane nechani c.

(1t

is different fromarticle 5,
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4.5

4.6.8

Sanpl es of existing training aids will be submtted to the manufacturers on CD in the supplier customer neeting.

Tr ai nee_Book

A special trainee book shall be prepared for each kind of training course. The Trainee
Book shal |l include:

Descriptions and drawi ngs of all major systems and conponents, operation principles,
disqualification criteria,and safety instructions.

Each maj or systeniconponent should be presented in a separate chapter.

Each chapter shall include a |list of questions referring to the subjects on that chapter.
An answer shall be witten near each question in bold letters.

The Trai nee Book shall include relevant information fromthe Mintenance Handbook,
and references to relevant paragraphs init.

The book shall be arranged according to the suggested training order.
The book shall include also a paper copy of the training transparencies and Fl ash presentation used by the instructors.

A separate trainee book is required with a conpleted set of Electrical/Hydraulic/Air schenatics to include | egend descriptions

and locator criteria. Air Conditioning systemto be included if vehicle is equipped. Schematic set to be color coded with a m ni mum of

four

colors used. Schematic set sheets to be no snmaller than 14" x 17" heavy durabl e paper with protective covering against oil/grease.

4.7 Instructors Book
4.7.1 The purpose of this book is to introduce the instructor to the recomended syl | abus and
content of the training course and the best way of teaching it.
4.7.2 The book shall include all the lessons that will be devel oped (including the presentations).
4.7.3 The book shall be divided into frontal teaching section and practice training section.
4.7.4 The syllabus shall be divided into different chapters for each systemor conponent.
4.7.5 Every systemor conponent shall be arranged in different binders.
4.7.6 Each binder shall include the follow ng infornation, bound separately:
4.7.6.1 The relevant chapter fromthe nmintenance nanual .
4.7.6 Theoretical background for each subject.
4.7.6 Practical explanation for workshop work for each subject.
4.7.6 Suggest ed wor kshop exerci se for each subject.
4.8 Lessons Devel opnent
4.8.1 The I essons to be devel oped shall include theoretical |essons and practical |essons.
4.8.2 The theoretical |essons constitute the methodical instructions for the instructor of how to teach each subject.
4.8.3 The quantity and content of |essons needed is described in article 4.13 in this note.
4.9 Devel opnent _of Presentations and Vi deos
4.9.1 Each | esson on every training course shall be based on a presentation that would outline the purpose and content of the |esson
and illustrate all the systems, sub-systems and main parts of the truck. The presentation shall be devel oped on Flash software and

include schenmes, automatic ani mations and videos for describing every dynam c process and notored action. Video shall be in AVI format,
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using R32 intel indeo conpression technique, size 320*288 , rate of frames- no nore than 24 per second (MPG format).

4.9.2 The quantity of conputerized presentations is described in article 4.13 in this note.
4.10 Sinmul ators and Trai ning Aids
4.10.1 In order to train the mai ntenance and troubl eshooting skills in each system troubleshooting trainer sinulators of the systens

bel ow are needed:

4.10.1.1 Conputer based troubl eshooting sinmulater for Engine and transm ssion

4.10.1.2 Conputer based troubl eshooting sinmulater for Braking and ABS.

4.10.1.3 Conputer based troubl eshooting sinulater for the Central Tire Inflation System (CTIS).
4.10.1.4 Conputer based troubl eshooting sinmulater for the Hydraulic Steering System

4.10.2 The troubl eshooting sinulators shall permit the presentation of the systens conponents and operation principles, presenting
operation in failure condition in the systens and sinulating failures induced by the instructor.

4.10.3 The Training sinulators shall be fully conputerized.

4.10. 4 Addi tional training aids - The follow ng additional training aids shall be provided:

4.10.4.1 One Sinulating board of conputerized diesel fuel system
4.10.4.2 One Cross-section of the engine.

4.10.4.3 One Cross-section of the crane selector and main cylinder.

4.11 Devel opnent of Tests

4.11.1 The tests shall consist of all the relevant questions of each subject of the training.
4.11.2 The quantity of tests is described in article 4.13 in this note.

4.11.3 The tests shall be on the Bareket software that is the basic software for the tests and self-learning | essons in the |DFs
nai nt enance school .

4.11. 4 The copyright of the Bareket software in Israel is Britanika Tel: 972-3-6460090 (Amps Avivi).

4.11.5 The first stage of test devel opment shall be hardcopies and the second stage shall be subm ssion of conputerized tests.

4.12 Devel opment _of Self - Learning Lessons

4.12.1 The devel opment of Self Learning Lessons will take place in the second stage.

4.12.2 The quantity of the self learning lessons is described in article 4.13 in this note.

4.12.3 The self-learning | essons shall be on the Bareket software that is the basic software for the tests and self-1learning | essons

in the | DFs maintenance school .
4.12.4 The first stage of test devel opment shall be hardcopies and the second stage shall be subm ssion of conputerized tests.

4.13 Content of Literature and Training Aids Devel opnent for the | DFs nmi ntenance school -Sunmary

This chart is set forth as Attachnent 003 in Section J

5. Contractor Conducted Training

5.1 Gener al

5.1.1 In order to enable proper use and mai ntenance of the MIT, sonme training is required. All training courses except for the
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Engi neers training shall be conducted at IDF facilities. They shall be in Hebrew and conducted by the contractor representatives and the
contractor's translator. The |IDF reserves the right to change the training programand schedule. |f a change is needed, the contractor
will be notified by the Contracting O ficer and a mutual |y agreeable contract nodification will be executed with an equitable contract
adj ustment, as necessary. Seven (7) kinds of training are required:

5.1.1.1 Engineers training.

5.1.1.2 Operators training.

5.1.1.3 Mechanics Training

5.1.1.4 Electricians Training - 06 and 09 |evels.

5.1.1.5 Crane Mechanics training.

5.1.1.6 Spare Parts Personnel training.

5.1.1.7 Training GS (General Support) of systens rehabilitation techniques.

5.1.1.8 Senior Mechanics Training

5.1.2 The courses shall be given to skilled |DF personnel using the |DF nodel trucks.

5.1.3 The contractor shall submit the training programat |east three (3) nonths prior to the
first course.

5.1.4 The training program shall include:
5.1.4.1 Training syllabus.

5.1.4.2 Training aids to be used during training, such as technical literature, transparencies, video films, PowerPoint presentations
and others that are needed for the course.

5.1.5 The training program shoul d be approved by I.D.F / R & D and Project Managenent / Vehicle Branch, at least two (2) nmonths prior
to the training.

5.1.6 Al instructors shall be qualified and approved by the nanufacturer and by |DF.
5.2 Trai ni ng Program
5.2.1 Among others, the followi ng topics shall be included on the training programon each technical and maintenance course:

5.2.1.1 Troubl eshooting and repair nethodol ogies - Shall be integrated into every systemreview and be used as preparation for a |ater
practical maintenance | esson at the workshop.

5.2.1.2 Practical nmintenance | esson- Shall be conducted at a workshop. The | esson shall include practice of assenbly and di sassenbly
and troubl eshooting of every system and sub-system which was discussed previously on the theoretical |essons. Specific stages of

practical |essons are as follows:

5.2.1.2.1 Explanation to the trainees of the preparations that were nade for the practice, including the deliberate causing of
mal functions, to be subjected to troubl eshooting |later on.

5.2.1.2.2 Explanation of the safety nmeasures that have to be taken when practicing all maintenance procedures.

5.2.1.2.3 Simul ated nal functions that require dealing with all MIT systens. Practice shall include: Troubl eshooting through a | ogical
procedure and repairing. The trainees shall use plastic lamnated cards that will contain all the data that will be needed.

5.2.2 Any lesson that is dealing for the first time with a new systemshall include the follow ng stages:
5.2.2.1 Presenting the goals of the Iesson.

5.2.2.2 Expl ai ning the functionality of the systemthat is discussed.
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5.2.2.3 Descri bing the structure of the | esson by a diagramor flow chart.

5.2.2.4 Identification by the trainees of all systens and parts di scussed.

5.2.3 Each | esson ( or serious of |essons ) shall be conposed of the follow ng chapters:
5.2.3.1 Topi cs enconpassed in the |esson.

5.2.3.2 The way the content is organized.

5.2.3.3 Forward to each technical section.

5.2.3.4 Body of | esson.

5.2.3.5 Forward to practical |esson on the workshop.

5.2.3.6 Exerci se section.

5.2.3.7 Summary of |esson.

5.2.3.8 Appendi ces.

5.2.4 Each course shall be summarized by an examthat shall contain 300-400 questions, except for the Crane Mechanics training,

operators and spare parts personnel- up to 80 questions. Each exam shall have 2 versions of questions dealing with the sane subjects.
(Same information for tests as paragraph 4.11)

5.3 Qperators training
5.3.1 The training shall include theoretical classes and practical exercise.
5.3.2 The training shall include 1) vehicle principles of operation, under usual and unusual conditions, on-road and off- road, and

2) operator |level maintenance: introduction to all major systems, introduction to the drivers cab and drivers maintenance procedures.
5.3.3 The training shall also include all crane operation techniques and crane operator |evel naintenance.

5.3.4 This training shall last five (5) days. The theoretical |essons shall be designated for 15 drivers per class. The practical
exerci se shall be designated for 4 drivers per instructor.

5.3.5 Speci al attention shall be given to transmi ssion operation, retarding system tachoneter operation, ABS system daily and
routine drivers maintenance and wheel change.

5.3.6 Reserved

5.3.7 The training shall be conducted in the Hebrew | anguage.

5.4 Engi neers training

5.4.1 The first training shall be designated for 8 |IDF senior technical staff and engineers.

5.4.2 The training shall last 3 weeks at the contractors facilities in the USA or ATCs subcontractor facilities in the Czech
Republic and Israel, and shall include vehicle and crane principles of operation, maintenance and troubl eshooting at all |evels and

teaching of the technical principles of systemdesign. |MD shall notify the PCO of training conpletion, with a copy to ATC. In turn,
ATC shall subnit the DD250 to the PCO for acceptance.

5.4.3 The training shall be conducted in the English | anguage.
5.4.4 The cost of student travel, logging, neals and incidentals is the responsibility of the GO. The Contractor shall provide

admi ni strative assistance/support as needed by the students for arrivals and departures, as well as obtaining nearby |odging, rental
cars, neals and other incidentals.

5.5 Mechani cs Training (4 O asses)

5.5.1 This training is designated for ordnance school instructors and chief nechanics. It Shall include 15 participants and shall be
conducted at IDF facilities in Israel.
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5.5.2 The training shall last 3 weeks and include principles of vehicle operation and nai ntenance and troubl eshooting at all
nai nt enance | evels.

5.5.3 The training shall be conducted in the Hebrew | anguage.
5.6 El ectricians Training (2 d asses)
5.6.1 This training is designated for ordnance school instructors and chief electricians. It shall include 15 participants and shall

be conducted at IDF facilities in |srael.

5.6.2 The training shall last 2 weeks and include principles of vehicle operation and mai ntenance and troubl eshooting at all
mai nt enance | evel .

5.6.3 The training shall be conducted in the Hebrew | anguage.
5.7 Crane Mechanics training
5.7.1 This training is designated for ordnance school instructors and chief nechanics. It shall include 15 participants, and shall

be conducted at IDF facilities in Israel.

5.7.2 The training shall last 2 weeks and include Material Handling Crane principles of operation and mai ntenance and
troubl eshooting at all maintenance |evels.

5.7.3 The training shall be conducted in the Hebrew | anguage.

5.8 Spare Parts Personnel training

5.8.1 Speci al spare parts personnel training shall be performed for one (1) week at the IDF facilities in Israel for 3 people.
5.8.2 The training shall instruct in the use of the spare parts catalog, the parts code identification, the vehicles identification

in the conpany, conputer aided order and supply system manufacturers supply net system and procedure and packi ng/ preservation
instructions.

5.8.3 Spare parts personnel shall be trained according to the acquisition systemused by contractor and his representative in
I'srael.

5.9 Seni or_nmechani cs_training

5.9.1 This training is designated for 15 senior mechanics and inspectors.

5.9.2 The training shall last 2 weeks at the contractor's facilities at the Terex/ATC plant or ATC s subcontractor facilities in the
Czech Republic and shall include principles of vehicle and crane operation, maintenance, repairs; troubleshooting at all |evels; and

teaching of all technical principles of systemdesign. |MD shall notify the PCO of training conpletion, with a copy to ATC. In turn,
ATC shall submit the DD250 to the PCO for acceptance.

5.9.3 The training shall include practical |essons.

5.9.4 The training shall be conducted in the Hebrew | anguage.

5.9.5 There shall be one truck for the training purposes.
5.10 GS Traini ng

5.10.1 GS Level training shall include the follow ng:

5.10.1.1 Instruction of assenbly and disassenbly of main systens - axles, engine, transm ssion, torque converter, backbone tube, cab,
etc.
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5.10.1.2 Systens rehabilitation

5.11 Trai ni ng_Sunmary
NO OF STUDENTS
NO TRAINING TYPE NO.__OF COURSES EACH COURSE COURSE DURATI ON REMARKS
1 Operators' training 1 15 5 days
2 Engi neers training 1 8 3 weeks
3 Seni or nechani cs
training 1 15 2 weeks
4 Trai ning GS 1 6 3 weeks

(General Support)
of systens rehabilitation
t echni ques

5 Mechani cs 4 15 3 weeks

6 El ectricians 2 15 2 weeks

7 Crane Mechanics 1 15 2 weeks
training

8 Spare Parts 1 3 1 weeks

NOTE 3 - Special Tools and Diagnostics - CLIN 0010AA
1. Gener al

1.1 The contractor shall provide all special tools and diagnostic equiprment for the truck and the crane required for Operational
Level (driver and crane operator) personnel on unit and direct support personnel on workshop-general support.

1.2 The contractor shall also provide the type and quantity of special tools and diagnostic equipment required for each maintenance
level .
1.3 The crane shall be supplied with all of its standard accessories and fittings (e.g. chains, straps, slings, tow ng equi prent

etc.) that are needed for all-purpose operations.

1.4 The ceiling price for all special tools and diagnostic equi pment shall be definitized into a firmfixed price through
negotiations after agreenment on the final listing of Special Tools and Diagnostic Equiprent. This process shall be conpleted no |ater
than 5 nonths after contract award. Negotiations apply only to quantity and mix of itenms under CLIN 0010AA, as all itens are priced in

Attachment 009.

1.5 The contractor shall provide a reconmended special tools and doagnostic tools list at the Critical Design Review (CDR). The Ilist
shall include the following tools lists (including prices fromAttachnent 009):

1.5.1 Drivers Tools, cranes operator tools.
1.5.2 Unit, direct and general support tools.
1.5.3 Diagnostic Equi pnent.

1.6 The quantity of special tools and diagnostic equipnment will also be identified during the definitization process set forth in
paragraph 1.4 above.

1.7 The supply of the special tools and diagnostic equipnent will be divided into two stages:

2. QOperator tools (BIl - Basic |Issue |tens)
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2.1 Operator tools are all the tools needed for regul ar operation and mai ntenance of the truck and the crane, including all driver
I evel repairs, such as wheel replacenent tools, Hi ghway warning kit, battery connection kit etc.

2.2 The tools shall fit within the | ocked tool conpartnent on the truck.

2.3 Drivers tool packages (Bll) shall be supplied in a separate lot(s), rather than with each truck.

3. Speci al _Tool s

3.1 The special tools are all the non-standard tools needed for workshop naintenance and repairs at all levels, as specified in the

mai nt enance manual .

4. Di agnosti ¢ _Equi pnent

4.1 Al'l diagnostic equipnment (hardware and software) shall be in the Hebrew | anguage. Al diagnostic signs and signals shall be in
the Hebrew | anguage al so.

4.2 The di agnostic equi pment is the equiprent needed for naintenance, troubleshooting and repair of the trucks and the crane,
according to the mai ntenance manual .

4.3 There shall be 2 diagnostic |evels: Operators |evel and general and direct support |evel.
4.3.1 Operators level diagnostics shall include sufficient and clear signals, vocal and/or visual that will informthe driver about any

failure in any systemon the truck. Metallic plates that will relate the signal to a particular failure shall be attached near each
di agnostic devi ce.

4.3.2 General and direct support |evel diagnostics shall be software installed into a conputer |aptop that shall execute checking tests
to all trucks systenms. The software shall guide the naintenance personnel towards finding all systens failures and shall instruct the
student on how to repair all failures according the original TM It shall use text, illustrations (including pictures of conponents)
and graphics.

4.4 The contractor shall be responsible for updating all software on any system and di agnostic tool that is supplied to the IDF for 3
years fromthe date of supply and shall neke sure there is always a functional match between all systems and all diagnostic tools.

NOTE 4 - Spare Parts - CLIN 0009AA

1. Gener al

1.1 This Note defines the projects spare parts requirenents.

1.2 Where SCSP is used in this note, it refers to IDFs Supply Center for Spare Parts.

1.3 The nmanufacturer is responsible for the information and supply of the crane parts.

2. Initial Procurenent

2.1 The ceiling price for all concurrent spare parts shall be definitized into a firmfixed price through negotiations after
agreenment on the final listing of concurrent spare parts. This process shall be conpleted no |ater than 5 nonths after contract award.

Negoti ations apply only to quantity and m x of items under CLIN 0009AA, as all itens are priced in Attachment 008.

2.2 The contractor shall submt a list of recoomended initial stock of spare parts in accordance with DD 1423, Data Item A009, in
Section J. The listing shall shall be priced from Attachnent 008.

2.3 The contractor agrees to be a supplier of these parts, at the prices set forth in attachnent 008, for a period of 5 years, for
any additional purchases required by the |DF.

2.4 The initial Concurrent Spare Parts list shall include 3 kinds of spare parts for the MIT and MITC (i ncluding parts for the
crane):

2.4.1 List A- Fast Mwving Items - Parts for routine naintenance such as filters, gaskets etc. The quantities shall be sufficient for
2 years naintenance.




Reference No. of Document Being Continued Page 45 of 83

CONTINUATION SHEET
PIIN/SIIN DAAEO7-03- C-S114 MOD/AMD

Name of Offeror or Contractor: AVERI CAN TRUCK CO. LLC.

2.4.2 List B - Regular Miintenance Parts - Parts for regular maintenance and repairs at all levels. The quantities shall be
sufficient for one year of typical mission profile.

2.4.3 List C - Strategic Parts - Min assenblies, such as engines, transm ssions, conplete axles etc., needed for war tine
mai ntenance. The quantities shall be sufficient for one year of typical mssion profile. These parts are required to be preserved in a
way that shall guarantee functionality after at |least 5 years in storage according to M L-STD 2073-1C.

2.5 Main stages for spare parts procurenent

2.5.1 The Contractor shall submit the recomrended priced Concurrent Spare Parts List for procurenent relating to the first 200 trucks,
based upon the aforenentioned three parts lists of the relevant maintenance |evels. The recommended |ist shall be submtted to the |DF

at the Critical Design Review.

2.5.2 The Contractors |list shall be checked and confirnmed by the SCSP.

2.5.3 The spare parts listed in A, Band C lists, shall be supplied with the delivery of the first trucks to IDF.

2.5.4 Reserved

2.5.5 The spare parts lists for the rest of trucks will be submtted by the IDF to the contractor 12 nonths after contract award, and
will be based on its experience during the first year truck service in the IDF. The supply of these spare parts will be conpleted

according to the timetable in note 5.

2.6 The recommendation for initial procurement of the B list will be based upon consunption data and the Mean Tinme Between Failure
of the trucks.

2.7 The recommendation shall include indications of the possibility for rebuilt parts procurement or linmited shelf tinme parts.
3. On - going supply of spare parts
3.1 The Contractor shall undertake to supply to the Spare Parts Center, once every six (6) nonths, any changes/alterations in spare

parts data concerning the catal og and including price changes.

3.2 Based on this data and upon consunption data, | MOD may order spare parts fromthe contractor. The contractor shall undertake to
supply spare parts, upon |DF demand, for up to 20 years fromthe date of receipt of the last MIT by the |DF.

3.3 Spare parts quality shall be of the sane degree as those used in truck assenbly.
4. Inspection _of spare parts
4.1 Al'l spare parts shall be inspected by the QAR to verify it was manufactured by the Original Equi prent Manufacturer (e.g.

Cunmi ngs Engine, not a substitute) and appropriately packaged.

5. Bar code narki ng

Bar code marking shall be according to M L-STD 1189/ A

6. Spare parts catal og

The contractor shall supply an English spare parts catalog, as specified in note 2 - Technical Literature, Paragraph 3.7. The
catal og shall be periodically updated.

7. Manuf acturing Dates

7.1 Al'l rubber made, limted lifetime and safety parts shall be marked with manufacturing date, manufacturing date code or
contractors declaration on the nmanufacturing date.

7.2 The date marks shall be on the part or on the part package.

7.3 For limted lifetine parts, the contractor shall clearly mark the expiration date of the part or material. Those parts shall be
supplied to IDF not later than one (1) year from production.



Reference No. of Document Being Continued Page 46 of 83

CONTINUATION SHEET
PIIN/SIIN DAAEO7-03- C-S114 MOD/AMD

Name of Offeror or Contractor: AVERI CAN TRUCK CO. LLC.

8. The Contractor shall provide IDF with one years advance notice, in witing, of its intention to discontinue the production of
parts for the trucks; and it shall assist the IDF, if so requested, to acquire such parts prior to the discontinuation of production or
to find a solution that is not technically inferior to the parts whose producti on was di sconti nued.

9. Packagi ng _and_Preservation

9.1 Packagi ng and preservation of all spare parts shall be in accordance with ML STD 2073-1C.

10. War ehouse for Vartine

10.1 The contractor will establish a warehouse for wartine safety stocks of parts at its warehouse in Israel. The type and anpbunt of

parts shall be for 30 days of war according to the mission profile.

10.1.1 The contractor will present the spare parts stock list to the IMOD and IDF at the CDR and is obligated to get an approval for
the content. There is no charge for spare parts warehouse for war tine.

10.1.2 The spare parts (s/p) stock for wartinme shall consist of parts for all |evels of maintenance: Fast Mwving Itenms (FM). Regul ar
Mai nt enance Parts (RW). Strategic Parts (SP).

10.1.3 The manufacturer will refresh and conserve the s/p in the warehouse every 3 years.
10.1.4 The contractor will not use the s/p stock for wartinme for routine maintenance.

10.1.5 The contractor shall be fully responsible for determne the s/p stock levels according to the mssion profile and availability
levels. In any case, the s/p stock for wartinme |levels shall be approved by the | DF/ | MOD.

10.1.6 The s/p stock levels for wartine will be inspected periodically by the IDF and contractor representatives and if necessary the
levels will be changed.

10.1.7 The IDF will inspect the s/p stock levels for wartime without early coordination with the contractor.
10.1.8 The s/p warehouse will be available for 10 years fromthe supply of the last truck in Israel.

10.1.9 The contractor will establish the spare parts warehouse in one year fromthe supply of the first truck and stock it
proportionally to the supply of the trucks.

10.1.10 The requirenent for the maintenance of the spare parts warehouse will be reviewed by the |DF and ATC no later than five years
after establishnment and prior to parts refreshment to evaluate the need for ATC to continue the provision of wartime parts supply in

Israel. In any case, the decision to maintain the spare parts warehouse remains solely with the |DF.

10.1.11 Wartine parts supply will be not less than 3 nonths of nornal peacetime consunption. The wartine supply list will be finalized
by the PDR and reviewed after one year of experience of actual parts consunption rates.

NOTE 5 - Project Tinetable

1. The project shall consist of the nmilestones listed on the tinetable (Gantt chart) set forth as Attachnent 005 in Section J. The
chart covers all requirements of this contract, as well as sone events that are not included in this contract. Followi ng are
expl anations of some significant contract mlestones:
1.1 Contract _Award
The formal date of the contract is the award day. AEDC represents After Effective Day of Contract (AEDC).

1.1.1 Post Award Conference (PAQ)

A post-award conference shall be held at the contractor's Ft. Wayne, Indiana facility no later than 30 days AEDC. The primary purpose of
the conference is to review contract requirenments and answer questions pertaining thereto.

1.1.1.1 The conference shall be arranged and chaired by the ACO The Contractor shall coordinate neeting arrangenments with the ACO All
contractor and GO questions and/or topics to be discussed shall be provided to the ACO, with a copy to to the PCO at |east 5 days
prior to the conference, so the ACO can prepare and distribute an agenda before the neeting.
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1.1.1.2 The Contractor shall prepare and distribute nmeeting mnutes, within 5 days after the nmeeting. Distribution to PCO ACO GO,
and PM HTV.

1.2 Prelim nary Design Review (PDR)

The Prelimnary design review shall take place at the IDFs facilities. The PDR shall include detail ed explanations regarding the
contractors nodeling process and prelimnary design review of the MIT, MITC and DTT.

1.3 MIT and MITC prot ot ypes production

The contractor shall produce and deliver 5 prototypes (4 MIT and 1 MITC) two nonths AEDC. These 5 vehicles will be "conditionally
accepted" as the contractor is obligated to retrofit these trucks to the conplete and approved configuration in its workshops in Israel.
The contractor shall produce 5 additional prototypes (2 DITs, 1 MIT and 2 MITCs) three nonths AEDC for the CDR and approval of the final
configuration of the truck.

1.4 Critical Design Review (CDR) - Prototype approvals

Prot ot ypes approval neeting shall take place during the CDR at the contractor's production facilities in Ft Wayne, Indiana. The neeting
shall review nodification issues and final submission of the 5 prototypes (2 DITs, 1 MIT and 2 MITCs) for IDF review. After a thorough
exam nation of the 5 prototypes by the IDF, including first article test perfornmance, and conformance with all requirements set forth
herein, the IDF will informthe contracting Officer of its findings. The Contracting Oficer shall provide final notice of

approval / di sapproval for each of the prototype configurations, permtting serial production.

1.4.1 In Addition the CDR shall include:

1.4.1.1 Review and Approval of the first draft of literature and training aids.
1.4.1.2 Review and Approval of diagnostics, special tools and on-board tools |ist.

1.4.1.3 Review and Approval of spare parts lists.

C.1. Material Review Board (MRB). The contractor shall establish an MRB that includes the Government Quality Assurance
Representative. The board shall be responsible for decisions regarding disposition of mnor nonconform ng naterial (product, processes,
etc.). Authority to approve all MRB decisions involving repair, use-as-is material, and other than non-standard repair procedures wll
be vested in the Government representative. Both standard and non-standard repair procedures shall include instructions for
reprocessing naterial after repair and shall specify all contractor inspections required. The Governnments review of, or concurrence
with, a repair technique shall not bar the Governments right to reject the material if the Government deternines that the repair does
not adequately correct the nonconformty.

A mnor nonconformance is defined as a nonconformance which does not adversely affect any of the follow ng:

a. Health or safety

b. Performance or function

c. Interchangeability, reliability, or maintainability

d. Effective use or operation

e. Weight or appearance (when a factor)

C.2 |Inspection Equipment. The contractor shall be responsible to supply and maintain all inspection and test equi pnent necessary to

assure the vehicle systemand conponents conformto contract requirenents. Al inspection equipnment shall be available for use at the
start of production. The contractor shall nake available to the governnent applicable and necessary inspection equipnent for use during
vehicl e systeminspection. The government will return all inspection equipment upon conpletion of inspection. The contractor shall apply
best commercial practice to maintain the inspection and test equi pnment used in the inspection of the vehicle systens.

C.3 |Inspection Records. The contractor shall maintain and make available to the Governnent upon request, all records of exam nations
and tests performed on material used to produce each vehicle system This docunentation shall describe deficiencies found during
inspection and all corrective action undertaken to correct these deficiencies. These records shall be maintained for a period of four
years follow ng conpletion of the contract.

C.4 Test Vehicle Restoration. Upon conpletion of FAT, and prior to offering themto the Government for final acceptance, the
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contractor shall restore FAT vehicles to a like new condition at no additional cost to the Government. The contractor shall be
responsible for any and all transportation costs associated with these test vehicles.

C.5 Contractor Test Support. The contractor shall provide on-site technical support for the First Article Test to the Governnent and
the I MOD under this contract. Contractor test support shall be conprised of |ogistics and maintenance support, and shall also include
test support equipnent (i.e., repair/replacenent parts, technical manuals, etc.) and personnel to performall categories of namintenance
required to maintain the trucks in a fully operational condition throughout the test. The contractor shall be responsible for renedying
all test support shortages (i.e., technical and maintenance support, personnel, repair parts and equi pnent) w thin one business day of
shortage notification.

C.6 Certification Requirenents

C. 6.1 All certifications offered by the contractor shall include appropriate supporting docunentation such as, but not linmted to: test
data, materiel analysis, draw ngs, purchase orders, specifications, process docunentation etc. Certifications shall be conplete and
avail able to the Governnment for review at the Contractors facility at any time during contract performance. They are not a contract
deliverable item but they shall be maintained as an Inspection Record for a period of four years followi ng conpletion of the contract.
If any certification is unacceptable to the Governnent, the contractor shall conduct additional exam nations and tests and/or make
avai |l abl e additional docunentation as required to verify conformance at no additional cost.

a. The contractor shall make available a new or updated certification whenever a change is made in the:
(1) process used to produce a certified product.

(2) legal requirement for a standard of a certified product.

(3) supplier of a certified product.

(4) event of a new contract/rebuy.

b. Subcontracting does not relieve the contractor from making available all the necessary supporting docunentation for all
certifications provided to the Governnent.

C. 6.2 Process Certification. Process certifications shall include a witten description of the process, the witten instructions to
those that conduct and assure the process with the title(s) of the individual(s) responsible for assuring the control of that process
where it is nanufactured into the product.

C. 6.3 Material Certification. Material certifications shall include a copy of the material analysis. If the material is made by a
subcontractor, a copy of the purchase order is also required.

C. 6.4 Test Certification. Test certifications shall include as a mininmumthe follow ng information: drawi ng nunber; test/product
specification title, nunber and edition; the grade or type for which the product was tested; the nunber of specinens/sanples tested; the
requirements; the actual results obtained; and copies of purchase orders for subcontracted products. Subcontracting does not relieve the
contractor of providing the above information as part of the certification.

C.6.5 Conpliance Certification. Conpliance certifications shall include, as a mnimum a witten description of when and how conpliance
was achi eved.

C. 7 Vel ding Requirenents,

C. 7.1 Welding Procedures. Welding procedures shall conply with Arerican Welding Society (AWS) D1.1, D1.2, D1.3 and Di14. 3.

C. 7.2 Welder _Qualification. The contractor may use his current nethod in effect at the time of contract award for welder qualification.
The contractor shall be responsible for determ ning that automatic wel di ng equi pment and operators are capabl e of consistently producing
quality welds in accordance with the prepared wel ding procedures. |f requested, the contractor shall make available all welder
certification docunentation.

C.8 Vehicle Configuration Changes.

a. Following First Article Approval, the configuration of the vehicles shall renmain the same, except for any contractor requested and
Gover nment approved engi neering changes. The contractor shall request changes in his own format, furnishing to the CGovernnent
supporting data to evaluate the proposed change, such as draw ngs, supplenental draw ngs, sketches, specifications, or nanufacturer's
data sheets. Changes to the established baseline shall only be allowed with Contracting Officer approval. Al requested changes shall be
made at no additional cost. |If a change results in decreased cost, the Contracting Oficer nay require a downward equitabl e adjustment.
If the Governnment desires a configuration change, the Contracting Officer will direct the contractor to subnmit an engineering change
proposal and priced proposal which the contractor shall furnish at no cost.

b. Governnent Revi ew and Approval
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Gover nment approval does not constitute final acceptance of the change. Should the change have a negative inpact on vehicle
operability, servicability or performance, the Government may require the contractor to performadditional tests to verify
acceptability of any contractor proposed changes the Governnment has approved. The Government will deternmine the extent of testing up to
and including a conplete First Article Test (FAT). The contractor will performthe tests at no additional cost to the Government. The
Governnment w || di sapprove changes whi ch eval uati ons show woul d have an unacceptabl e adverse effect on performance, reliability,

mai ntainability or repair. The Contracting Officer will notify the contractor of the Governnents approval of the changes and issue a
nodi fication to the contract to incorporate them

c. Responsibility for Failure Due to_Changes

Gover nment approval of engineering changes does not relieve the contractor fromresponsibility to furnish all items in conformance with
the contract performance requirenments. The contractor shall bear full responsibility for correction when any change di m ni shes
functionality of the vehicle in conparison to the approved First Article configuration.

d. Responsibility for Cost of Changes

(1) The CGovernnent will not be responsible for additional costs to the vehicles, testing or software associated with any changes the
contractor submts and the Government approves.

(2) When a change results in reduced costs to the contractor, the Governnment may obtain an equitable reduction in contract price. The
contractor nust certify cost inpacts and the Government may conduct post-change approval audits.

(3) The Governnent will reduce the contract amount for costs incurred due to the contractors failure to informthe Governnent of the
changes in a tinmely manner. These costs include, but are not limted to, replacenment costs of obsolete parts and costs for technical

manual changes.

(4) The CGovernment will not be liable for any costs the contractor incurs, due to delay in contract performance, as a result of any
contractor requests for change.

*** END OF NARRATIVE C 001 ***
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SECTI ON D - PACKAG NG AND MARKI NG

Regul atory Cite Title Dat e
D1 52. 247- 4004 MARKI NG REQUI REMENTS FOR EXPORT SHI PMENTS JAN 1991
(TACOV

Notwi t hst andi ng other requirenments in this contract with respect to marking of shipnents, all shipnents noving through air or water
termnals to destinations outside the U S.A will be marked in accordance with the requirements of DOD 4500.32-R, Mlitary Standard
Transportation and Mvenent Procedures (MLSTAW), and M L-STD-129, Mlitary Standard Marking for Shiprment and Storage. The Contractor
agrees to use CGovernnent-supplied DD Forms 1387 (M litary Shipnment Labels) or DD Fornms 1387-1 (M litary Shipping Tags) for such
shi pnents, as appropriate per the guidance in ML-STD 129, and agrees to conply with shipping and marking instructions issued by the
Administrative Contracting Officer (ACO. The proper marking of export shipnents as discussed herein nust be acconplished in
conjunction with the requirements of FAR 52.247-52, CLEARANCE AND DOCUMENTATI ON REQUI REMENTS- - SHI PMENTS TO DOD Al R OR WATER TERM NAL
TRANSSHI PMENT PO NTS, which is referenced in Section D of this contract.

[End of O ause]

D.1 PRESERVATI ON OF VEHI CLES FOR SHI PMENT:

D.1.1 The vehicles under CLINs 0001 - 0003 shalll be preserved for sea shipnment and storage to include special corrosion protection.
Vehicles will be drive-on/drive-off (roll-on/roll-off) with wet charged batteries and mnimum fuel and lubricants, as applicable, for
vehicle transport. Vehicles are not acceptable for deck stowage.

D.1.2 The Contractor is responsible for |oading and securing the vehicles on the nmeans of transport provided by the freight forwarder.

D.2 PRESERVATI ON AND PACKAG NG OF DELI VERABLES OTHER THAN VEHI CLES:

D.2.1 Al other deliverables shall be preserved and packaged for sea shiprment with appropriate packing and packaging. All deliverables
shal | including packing lists.

*** END OF NARRATI VE D 001 ***
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SECTI ON E - | NSPECTI ON AND ACCEPTANCE

Regul atory Cite Title Dat e
E-1 52.246-2 | NSPECTI ON OF SUPPLI ES- - FI XED- PRI CE AUG 1996
E-2 52.246-4 | NSPECTI ON OF SERVI CES - FI XED- PRI CE AUG 1996
E-3 52.246- 16 RESPONSI BI LI TY FOR SUPPLI ES APR/ 1984
E-4 52.209-3 (ALT FI RST ARTI CLE APPROVAL- - CONTRACTOR TESTI NG (ALTERNATE | (JAN 1997)) SEP/ 1989
1)

(a) The Contractor shall test 5 each Prototype Vehicles (Second Lot of 5 prototypes): 1 unit each of Contract Line Item (CLIN)
0001AA (MIT), 2 each units of CLIN 002AA (MITC) and 2 each units of CLIN 0003AA (DTT) and 5 each Production Vehicles: 5 units each of
CLI N 0002AA (MITC) (Initial Production Lot of 5 each) as specified in this contract. At |least 30 cal endar days before the beginning of
First Article Tests, the Contractor shall notify the ACO, PCO, GO and the TACOM Product Quality Manager, in witing, of the tinme and
location of the testing so that the Governnment and the GO may wi tness the tests.

(b) The Contractor shall submit the first article test reports, one for each vehicle configuration within 10 cal endar days after
test conpletion, marked FI RST ARTI CLE TEST REPORT: Contract No. DAAEO7-03-C-S114; and the Contract Line |tem Nunber.

Wthin 20 cal endar days after the Government receives the test report, the Contracting O ficer shall notify the Contractor, in witing,
of the conditional approval, approval, or disapproval of the first article. The notice of conditional approval or approval shall not
relieve the Contractor fromconplying with all requirements of the specifications and all other terms and conditions of this contract.
A notice of conditional approval shall state any further action required of the Contractor. A notice of disapproval shall cite reasons
for the disapproval.

(c) If the first article is disapproved, the Contractor, upon Governnent request, shall repeat any or all first article tests.
After each request for additional tests, the Contractor shall make any necessary changes, nodifications, or repairs to the first article
or select another first article for testing. Al costs related to these tests are to be borne by the Contractor, including any and all
costs for additional tests follow ng a disapproval. The Contractor shall then conduct the tests and deliver another report to the
Government under the ternms and conditions and within the time specified by the Governnent. The Governnent shall take action on this
report within the tine specified in paragraph (b) above. The CGovernnent reserves the right to require an equitable adjustnent of the
contract price for any extension of the delivery schedule, or for any additional costs to the Government related to these tests.

(d) If the Contractor fails to deliver any first article report on time, or the Contracting Officer disapproves any first article,
the Contractor shall be deemed to have failed to make delivery within the meaning of the DEFAULT cl ause of this contract.

(e) Unless otherwi se provided in the contract, and if the approved first article is not consumed or destroyed in testing, the
Contractor may deliver the approved first article as part of the contract quantity if it nmeets all contract requirenments for acceptance.

(f) If the Governnent does not act within the tine specified in paragraph (b) or (c) above, the Contracting O ficer shall, upon
timely witten request fromthe Contractor, equitably adjust under the CHANCES cl ause of this contract the delivery or performance dates
and/or the contract price, and any other contractual term affected by the del ay.

(g) Before first article approval, the acquisition of materials or conponents for, or the commencenent of production of, the
bal ance of the contract quantity is at the sole risk of the Contractor. Before first article approval, the costs thereof shall not be
allocable to this contract for (1) progress payments, or (2) termnation settlenents if the contract is termnated for the convenience
of the Governnent.

(h) The Government may waive the requirement for first article approval test where supplies identical or simlar to those called
for in the schedul e have been previously furnished by the offeror/contractor and have been accepted by the Governnent. The
of feror/contractor nay request a waiver.

(i) The Contractor shall produce both the first article and the production quantity at the same facility.

[End of O ause]

E-5 52.246-11 H GHER- LEVEL CONTRACT QUALI TY REQUI REMENT FEB/ 1999
The Contractor shall conply with the higher-level quality standard sel ected bel ow.

|1 SO 9001: 2000
[End of C ause]
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E-6 52. 209- 4012 NOTI CE REGARDI NG FI RST ARTI CLE APR/ 2000
(TACOM

(a) Notwi thstanding the provisions for waiver of first article, an additional first article sanple (or portion thereof) nay be
ordered by the Contracting Officer in witing when (i) a major change is made to the technical data, (ii) whenever there is a lapse in
production for a period in excess of one year, or (iii) whenever a change occurs in place of performance, manufacturing process,
material used, draw ng, specification or source of supply.

(b) When any of the conditions above occurs, the Contractor shall notify the Contracting Officer so that a determ nation can be
made concerning the need for the additional first article sanple (or portion thereof), and instructions can be provided concerning the
submi ssion, inspection, and notification of results.

(c) Costs of any additional testing and inspection resulting fromconditions specified above shall be borne by the Contractor,
unl ess the change was directed by the Government. Further, any production delays caused by additional testing and inspection will not
be the basis for an excusable delay as defined in the default clause of this contract. Such del ays shall not formthe basis for
adjustnment in contract price or delivery schedul e.

[End of d ause]

E-7 52. 246- 4028 I NSPECTI ON POINT: ORIG N FEB/ 1994
(TACOW
We will inspect the supplies as described el sewhere in this solicitation/contract before acceptance. Fill-in the | ocation,

contractor's or subcontractor's plant, where origin inspection will occur.

CONTRACTOR' S PLANT:

American Truck Conpany/ Terex Advance Corporation
7727 Freedom Wy Fort Wayne I ndi ana 46818_

SUBCONTRACTOR S PLANT:

[End of d ause]

E-8 52. 246- 4029 ACCEPTANCE POINT: ORI G N OCT/ 2002
(TACOM

We will accept vehicles and other hardware at the address designated in the Section E clause entitled I NSPECTI ON PO NT ORI G N.
Acceptance of all data and training shall be at Destination.

[End of d ause]

E-9 52. 246- 4048 DRAW NGS FOR | NSPECTI ON NOV/ 1982
(TACOM

The Contractor shall make available to the Government Inspector, at the time of production inspection, |egible drawings and printed
specifications to which the product was manufactured. These drawi ngs and specifications shall be annotated as to the latest revision
incorporated therein. Upon conpletion of product inspection and acceptance by the Governnment Inspector, all draw ngs and specifications
will be returned to the Contractor.

[End of d ause]
E-10 Reserved
E-11 HOMOLOGATI ON OF THE TRUCKS:
E-11.1 The honol ogation for license shall be conducted in Israel on one of the first 5 prototype trucks. The Honol ogation nust be

conpl eted approxi mately one nmonth prior to FAT. successful conpletion of honologation is a condition for delivery of serial produced
trucks.
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E-12 QUALITY ASSURANCE GENERAL:

E-12.1 The Contractor will notify the inspector prior to any test perforned by any outside |aboratory or subcontractor.

E-12.2 The Covernnent reserves the right to visit subcontractor production places and to inspect parts/or sub-assenblies that were
al ready approved by the contractor QC Authority. Arrangenents for such visits will be coordinated by the Contractor.

E-12.3 The Contractor shall present for acceptance tests, only those vehicles which have passed all the tests according to adequate

procedure of quality control performed by the contractors QC. Authority.

E-12.4 Each vehicle subnmitted for test shall carry an inspection data sheet detailing the tests perforned on it.

E-13 MANUFACTURI NG STANDARD:

E-13.1 The FAT shall establish the final vehicle configuration baseline. One each approved FAT vehicle, for each different vehicle
configuration shall serve as the manufacturing standard, shall be retained at the contractors plant for reference, and shall be the
final vehicle deliverd under the contract for that configuration. These vehicles shall be maintained in their original configuration,
except they shall be updated to reflect any CGovernnent approved engi neering changes, or any changes determ ned necessary as a result of
the FAT.

E-14 FIRST ARTICLE TEST (EXTENDED ACCEPTANCE TEST):

E-14.1. The Extended Acceptance Test (EAT) is the First Article Test for this contract and will take place 100 days after award of
contract, at or in close proximty to, the Contractor's plant facilities in Ft Wayne, Indiana. The FAT report is due 10 days after
conpl etion of the test | AWDD1423 Data Requirement AO011, it Section J.

E-14.1.1 Overview - The EAT will include inspection/test of 5 prototype vehicles and 5 production vehicles as follows:

1 each - Prototype MIT - Cargo Configuration

2 each - Prototype MITC- Crane Configuration

2 each - Prototype DIT - Driver Training Configuration

5 each - Production MITC - Crane Configuration

E-14.1.2 The Conprehensive Static Vehicle Inspection and Extended Road Test of 200 kmw || be conducted only on the MIT ( 1 each).

E-14.1.3 The 4 other prototypes (MITC - 2ea and DIT - 2 ea) will be inspected for the nodifications/changes fromthe MIT configuration
and the Short Road Test during the EPT of 10 kmwi |l be conducted in order to approve the nodifications/changes.

E-14.1.4 A failure of any of the follow ng prototype inspections/tests is defined as an omi ssion, nmalfunction or nm smatching of one of
the conponents/systens, or functioning not according to the specification (MIT), or disturbance of the added conponents to the vehicles
original function (MITC & DIT). Failures found during the inspection will be repaired during the EAT by conponent replacenent or by
mat ching the vehicle configuration to the specification. |If the failure/reject has an inpact on drivability, another road test will be
conducted to validate the repair.

E-14.2. The duration of the EAT will be 8 days and will include the follow ng activities:

E-14.2.1. Days 1-2 - Quality Assurance |nspection

E-14.2.2. Day 3 - MIT Conprehensive Static Vehicle |nspection

E-14.2.3. Day 4 - MIT Extended Road Test

E-14.2.4. Day 5 - MITC and DIT Static Vehicle Inspection

E-14.2.5. Days 6-8 - MITC Early Production Test (EPT)
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E-14 3. Quality Assurance_ | nspection (QAl)

The Contractor, sub-contractors and donestic dealers shall nmaintain a Quality Control system for MIT/ MITC/ DDT vehicles and shall
include at |east:

a. A Quality Assurance witten policy.

b. A periodic maintenance and calibration of tools and test sets including records showi ng the calibration dates.
c. A receiving inspection procedure.

d. A Material Review Board procedure.

e. A storage space for approved parts or sub-assenblies and a separate storage space for rejected parts.
f. Records of the rejected parts shall be available to the inspector.

g. The Contractor and the domestic deal er shall operate a quality control systemfor procedures and installations taking place
at subcontractor's facility.

h. The Contractor shall submt to the inspector copies of all test results that were carried out by the Contractor's quality
assurance authorities.

E-14.3.1. The QAl will include the followi ng activities:

E-14.3.1.1. Checking the Contractors certification to | SO 9000 Standard.

E-14.3.1.2. Acquiring the Contractor quality assurance division structure.

E-14.3.1.3. Checking the Product Quality Assurance Pl an including:

E-14.3.1.3.1 Alist of specifications, standard, procedures and any other docunents relevant to the product.

E-14.3.1.3.2 Quality Assurance flow diagram The diagram shall include all the installations and quality control stations
indicating the quality assurance activities at each stage, the name or nunber of the relevant manufacturer's procedures for tests

or inspection.

E-14.3.1.3.3 Contractor's tests and inspection procedures during the production process, starting at nmaterial and conponents
receiving, up to assenblies and the final vehicle.

E-14.3.1.3.4 A mlestone which requires QA. inspector certificate and the method of certification of each one.
E-14.3.1.3.5 Means to be operated by the Q A. system (test equipnent, special tools, forns, etc.).

E-14.3.1.3.6 Contractor QA. activities with sub-contractors.

E-14.3.1.3.7. Calibration of tools

E-14.3.1.3.8. Receiving Inspection Procedure, |In-Process Inspection at the Assenbly line and Final |nspection Procedures.
E-14.3.1.3.9. Material Review Board Procedure

E-14.3.1.3.10. Internal Quality Audits

E-14.3.1.3.11. Checking Docunentation - Contractor Statenents/Certificates:

E-14.3.1.3.11.1 Confirmng that the vehicle installations were assenbl ed according to standard Quality Conrol procedures and that all
materials and parts neet the applicable requirenments in the drawi ngs and technical specifications.

E-14.3.1.3.11.2 Confirm ng that assenblies, sub-assenblies and parts are of the same type, identical and interchangeable with the sane
production itemns.
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E-14.3.1.3.11.3 Confirmng that all materials such as rubber, plastics, textiles, paints, glues and oils are serviceable and fresh when
installed on the vehicles.

E-14.3.1.3.11.4 Confirmng that all actions carried-out on the vehicles are according to the vehicles specifications.

E-14 4. MIT Conprehensive Static Vehicle Inspection (CSVI):

E-14.4.1. The Goal of the CSVI is to verify conpliance of the MIT prototype with the technical specifications (Attachment 002 in
Section J) and the EAT requirenents. The inspector will verify conpliance by checking visually the vehicles conponents and checki ng
functionally by activating each systemin accordance with the Static Vehice Inspection Checklist (Attachment 005 in Section J).
E-14.4.1.1 Al parts, conponents and subassenblies installed in the vehicle, including castings, bearings, seals, machined surfaces,
optic, electrical wiring and wel ded parts shall be clean and free fromsand, dirt, fins, pits, and other harnful extraneous materials.
Joints and seens shall be tight, all edges shall be snoothly finished.

E-14.4.2. During the CSVI the following items will be inspected:

E-14.4.2.1. Verifying general neasurenments of the vehicle.

E-14.4.2.2. Verifying conpliance with the technical specifications

E-14.4.2.2.1. Cargo Bed - Existence of the twist |ocks and the tie down rings.

E-14.4.2.2.2. Brake Systemincluding the exhaust brake.

E-14.4.2.2.3. Engine

E-14.4.2.2.4. Transm ssion

E-14.4.2.2.5. Axles and Suspension

E-14.4.2.2.6. \Weels

E-14.4.2.2.7. CITIS

E-14.4.2.2.8. Steering System

E-14.4.2.2.9. Fuel Systemand Air d eaner

E-14.4.2.2.10. Cooling System

E-14.4.2.2.11. Air System

E-14.4.2.2.12. Chassis

E-14.4.2.2.13. Cab

E-14.4.2.2.14. Electric System

E-14.4.2.2.14.1 Al conponents of the electrical systemw |l be inspected visually against the specification and functionally by
actuating each conmponent. This inspection will also check:

E-14.4.2.2.14.1.1 Alternator Type

E-14.4.2.2.14.1. 2 Harnesess

E-14.4.2.2.14.1.3 Exi stence of 4 each batteries
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E-14.4.2.2.14.1.4 Exi stence of plastic cover of battery poles

E-14.4.2.2.14.1.5 Exi stence of 24V nain power cut-off swtch

E-14.4.2.2.15. Air Conditioner

E-14.4.2.2.16. Lighting System

E-14.4.2.2.17. WMarkings and Signs

E-14.5. Extended Road Test (ERT):

E-14.5.1 During the Extended Road Test the inspector will operate all the vehicle systens and check functionality in accordance with
the Road Test |nspection Checklist (Attachment 005 in Section J). Particular enphasis will be placed on:

E-14.5.1.1 Differential Locks - Proper engagenent

E-14.5.1.2 CTIS - Operational in Al Mdels

E-14.5.1.3 Lights, Turning Lights

E-14.5.1.4 Correct operation of all gauges

E-14.5.1.5 Abnornmal vibrations, noises during driving

E-14.5.1.6 Brake System Test (Not including nmeasuring equi pnent)
E-14.5.1.7 Parking Brake

E-14.5.1.8 Ability to occupy niddle seat while driving
E-14.5.1.9 Checking the C- Brake

E-14.5.1.10 Turning Radius Test - Not nore than 12.5 neters
E-14.5.1.11 Air Conditioning - Airflow and Tenperature
E-14.5.1.12 Transni ssion - Proper engagenent and shifing of gears

E-14.5.1.13 Bolts in System- Tightness

E-14.5.2. The ERT will be conducted only on the MIT configuration and will include driving on road and cross country (200km). The
location of the ERT shall be at, or in close proxinity to the Contractor's plant facilities.

E-14.5.3. The ERT will be conducted in two conditions - |aden and unl aden.

E-14.5.4. Unless otherw se directed by the PCO the road test nileage profile shall

consi st of 50% of the mleage on hard surface or

gravel roads, and 50% on cross-country (no roads). Twenty five per cent (25% of both profiles shall be unladen (no payload) and 75%
shal | be fully payl oaded, either to GWR, or naxi mum|egal payload allowable on the roads used.

E-14.5.5. After the ERT another Static |nspection shall be conducted.

E-14.5.5.1. The Static Inspection will include checking of all autonotive systens after driving.

E-14.6. MITC and DTT Static Vehicle Inspection (SVl).
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E-14.6.1 The SVI of the MITC and DIT will not be as conprehensive as the CSVI for the MIT and will include inspection/testing of only
nmodi fications/ changes of the MITC and DTT fromthe MIT in accordance with the MITC and DTT Checklist (Attachment 005 in Section J). The
inspector will verify conpliance by checking visually the vehicles conponents and checking functionally by activating the systens.
E-14.6.1.1 The MITC i nspection will include verifying conpliance with technical specifications and |DF requirenments as follows:
E-14.6.1.2 \Verifying general neasurenents of the MITC

E-14.6.1.3. Mdification of Chassis - Preparation for Crane Installation.

E-14.6.1.4. Electrical System Mdifications

E-14.6.1.4.1 MITC el ectrical system changes/nodifications fromthe MIT el ectrical systemw |l be checked visually and functionally by
activating the followi ng conponents:

E-14.6.1.4.1.1 Extended harnesses to the crane on the rear of the truck

E-14.6.1.4.1.2 Lights for the Crane

E-14.6.1.4.1.3 Power to the crane w th PTO engagenent

E-14.6.2 The DTT package will be added and tested in Israel by ATC s subcontractor, after the truck is delivered. Vehicles will be
"conditionally accepted" in Ft Wayne, with the condition being installation and test of the Driver Training Package in |Israel and
delivery to the IMOD. The IMD will notify the PCO of acceptance. In turn the PCOwll notify the contractor of final acceptance of
the vehicle.

E-14.6.2.1 Since the DIT package will be installed in Israel, this inspection will only include verifying conpliance with basic
techni cal specifications and I DF requirenents as follows:

E-14.6.2.2. Verifying the follow ng nodifications:
E-14.6.2.2.1. Four Door Crew Cab

E-14.6.2.2.2. Five Seats (2 + 3)

E-14.6.2.2.2.1 Hi gh Munted Rear Seats
E-14.6.2.2.2.2 Safety Belts on All Seats

E-14.6.2.2.2.3 Suspension Seats for Driver and Co-Driver

E-14.7. Early Production Test_(EPT):

E-14.7.1. The EPT will be conducted on the first production ot of 5 trucks (immediately after the second 5 prototype truck |ot)and
wi |l include 5 each MITC vehicl es.

E-14.7.2. The purpose of the EPT is to verify that the configuration of production trucks is the sane as that of the approved
prototype trucks.

E-14.7.3. The EPT will include the followi ng activities:
E-14.7.3.1. Static Vehicle Inspection
E-14.7.3.2. Road Test (10 kmon road and cross country in all)

E-14.7.3.3. Post Road Test Static Vehicle Inspection.
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E-14.7.4 A failure of the Early Production Test is defined as any difference on a production vehicle configuration fromthe sanme
configuration approved prototype vehicle.

E.1 FIRST ARTICLE TEST - ADDI TI ONAL | NFORVATI ON

E.1.1 The contractor is responsible for conducting vehicle FAT (EAT) in coordination with I MOD representatives at a site on or near the
contractors plant. A FAT is required for each different vehicle configuration (CLINs 0001AA, 0002AA and 0003AA) unl ess otherw se
specified by the PCO The FAT shall be conducted to verify, as a mininum the requirenents in E-14 and the specifications set forth in
Attachnment 003 in Section J. The CGovernent and the IMOD reserve the right to witness all First Article Testing.

E.1.2 The contractor shall provide the | MOD and the PCOw th a FAT report/results for each vehicle configuration with supporting
docunentation. The report shall be as required in Dl -NDTI-80809B(T) in attachement A of Secton J. First Article Approval shall be made
by the PCOw th IMOD s input on whether the vehicle passed or failed the test and performance criteria of Attachment 003.

E. 1.3 Followi ng FAT, the Contractor shall be responsible for any changes, nodifications and corrections of defects deened necessary to
bring the truck/systeminto conformance with requirements. These corrections/nodifications nust be made to all vehicles produced to
date, at no cost to the Government. The Contractor shall also be responsible for any retesting that the Governnment deems necessary to
verify the adequacy of the changes, nodifications and corrections, up, and including, a full retest of the FAT. The contractor shall be
responsi ble for all costs related to the afornentioned changes, nodifications, corrections and retesting.

E.2 Change of Suppliers

If the contractor elects to change sources of supply for any vehicle conponent after Governnent acceptance of the vehicle configuration,
the contractor shall notify the PCOin witing 30 days prior to such change. The Governnent reserves the right to conduct additional
inspections prior to acceptance of any itemcontained in the new conponent. The contractor shall be responsible for costs of inspection
and test to assure the conponents neet specification criteria. Any production or delivery delays caused by the additional
inspection/testing shall not be an excusable delay as the termis defined in the contract Defaul tclause. Further, such delays shall not
formthe basis for adjustments in process or delivery schedul es.

E 3 Control Test.

To denonstrate continuous control of the manufacturing operation, control tests are required by the Governnent. The control tests shall
be conducted by the Contractor at the manufacturing facility. The test shall be conducted with the vehicle in a fully | oaded condition.
The vehicle shall be operated for a mininumof 50 mles on a mxture of hard surface and gravel roads, utilizing and exercising all
functions. Upon conpletion of nileage, the contractor shall performa full inspection of the vehicle to deternine if there has been any
test-induced failure, damage, interference, |eaks, nalfunction, or other problems with the vehicle. The Governnent and the GO may
elect to witness and participate in any or all testing.

E.3.1 Control Test Selection.

Fromthe trucks offered for Governnent acceptance inspection, the Governnent will select one production vehicle out of each 50
successi ve vehicles produced, or a mninumof one vehicle per nonth if production is |less than 50 vehicles per nonth. However, no nore
than two vehicles will be selected in any 30-cal endar day period. The CGovernnent reserves the right to adjust lot size and to waive
Control Test, or any portion of the Control Test, based on production quantities.

E. 3.2 Control Test Deficiencies.

Al'l deficiencies detected by either the contractor or the Governnent shall be presuned to be present on all vehicles produced since the
| ast acceptable Control Test lot. The CGovernnent nmay stop acceptance of additional vehicles until satisfactory evidence has been
provided that indicates the deficiencies are not present on all vehicles produced since the |ast acceptable control test |ot or
corrective action has been taken to repair deficiencies and preclude recurrence. Failure to provide corrective action or request an
extension within five working days after conpletion of Control Test nay result in the CGovernnent suspending acceptance on subsequent
vehicles until the conditions causing failures have been corrected and approved by the Government. Al corrective actions shall be
performed by the Contractor at no cost to the Government. Request for extensions, at a mninum shall state purpose of the extension
and establish a conpletion date for determning the extent of the deficiency. Approval of the request will be at the discretion of the
Government. At Government discretion, another vehicle fromthe same lot with corrective actions inplemented may be subjected to control
test to verify the corrective actions.

E.4 Follow On Tests.

The CGovernnent nay sel ect vehicle(s) at any tine during the contract production period and subject these vehicle(s) to exam nations and
tests to determi ne conformance of the manufacturer to contractual and specification requirenments, including performance, materials,
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wor kmanshi p and design and to conpare existing quality with previous standards. The tests shall
ground(s) or other test site(s) designated by the contracting officer. Testing shall

Vehi cl e(s) selected shall not include any previous control test vehicle.
at PCO discretion.

be conducted at a governnent proving
duplicate the testing performed during the FAT.
The governnent nay elect to conduct multiple followon tests

*** END OF NARRATIVE E 001 ***
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SECTION F - DELI VERI ES OR PERFORMANCE

Regul atory Cite Title Dat e
F-1 52.242-15 STOP- WORK ORDER AUG 1989
F-2 52.242-17 GOVERNMENT DELAY OF WORK APR/ 1984
F-3 52.247-29 F.OB. ORIGN JUN 1988
F-4 52.247-52 CLEARANCE AND DOCUMENTATI ON REQUI REMENTS- - SHI PMENTS TO DOD AIR OR APR/ 1984
WATER TERM NAL TRANSSHI PMENT PO NTS
F-5 52.247-58 LOADI NG, BLOCKI NG, AND BRACI NG OF FREI GHT CAR SHI PMENTS APR/ 1984
F-6 52.247-59 F.OB. ORIG N - CARLOAD AND TRUCKLQAD SHI PMENTS APR/ 1984
F-7 52.247- 65 F. O B. ORI G N--PREPAI D FREI GHT- - SVALL PACKAGE SHI PMENTS JAN 1991

(a) When authorized by the Contracting Officer, f.o.b. origin freight shipments which do not have a security classification shall
nmove on prepaid commercial bills of |ading or other shipping docunments to domestic destinations, including air and water termnals.
Wei ght of individual shipments shall be governed by carrier restrictions but shall not exceed 150 pounds by any formof comercial air
or 1,000 pounds by other commercial carriers. The Government will reinburse the Contractor for reasonable freight charges.

(b) The Contractor shall annotate the commercial bill of lading as required by the clause of this contract entitled Commerci al
Bill of Lading Notations.

(c) The Contractor shall consolidate prepaid shipnments in accordance with procedures established by the cognizant transportation
office. The Contractor is authorized to conbine Governnment prepaid shipnments with the Contractor's commercial shipnments for delivery to
one or nore consignees and the Governnent will reinburse its pro rata share of the total freight costs. The Contractor shall provide a
copy of the commercial bill of lading pronptly to each consignee. Quantities shall not be divided into nailable lots for the purpose of
avoi di ng novenent by other npdes of transportation.

(d) Transportation charges will be billed as a separate itemon the invoice for each shipnent made. A copy of the pertinent bill
of lading, shipnment receipt, or freight bill shall acconpany the invoice unless otherw se specified in the contract.

(e) Loss and damage clains will be processed by the Governnent.
[End of d ause]
F-8 52. 225- 4000 VERI FI CATI ON OF FOREI GN M LI TARY SALES (FMs) ADDRESSES APR/ 2000
(TACOW
At least 10 days prior to the first shipnent of supplies under this contract, the Contractor shall submt an email request to the
cogni zant Transportation O fice via the Admnistrative Contracting Officer (ACO for verification of the FM5 "ship-to" address(es)

contained in this contract.

[End of d ause]

F-9 52. 247- 4005 SHI PMENT OF SUPPLI ES AND DETENTI ON OF CARRI ERS EQUI PMENT AUG 2003
(TACOM
(a) Unless otherw se directed, shipnment itens under this contract in follow ng order of priority:
(1) Governnent Bill(s)/Commercial of Lading or US Postal Services;
(2) Prepaid Commercial Bill(s) of Lading with transportation charges entered as a separate itemon the invoice; or
(3) As otherwise instructed when the contract prohibits use of Government funds for transportation costs.
(b) The Contractor will request:

(1) Governnent Bills of Lading and

(2) Routing and other instructions, including Defense Transportation Regul ation (DTR), DOD Regul ation 4500.9-R-Part 2 Cargo
Movenent, as to the nethods of shipnent to be followed by the Contractor, or

(c) The Contractor and subcontractor(s) must allow pronpt and conveni ent access of carrier's equiprment to |oading docks or platforms
where the contract itens supplies will be |oaded. Any charges for detention of carrier's equipnent shall be for the account of the
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Cont ract or,

except when the detention is required or caused by the Governnent.

F.1 REQUI RED DELI VERY SCHEDULE:

CLIN 0001AA - MIT - 243 EA
DUE_DATE QUANTI TY
28 Feb 04 4
30 Mar 04 1
30 Apr 04 0
30 May 04 0
30 Jun 04 0
30 Jul 04 20
30 Aug 04 24
30 Sep 04 36
30 Cct 04 32
30 Nov 04 36
30 Dec 04 27
30 Jan 05 32
28 Feb 05 31
CLIN 0002AA - MITC - 49 EA
DUE DATE QUANTI TY
28 Feb 04 1
30 Mar 04 2
30 Apr 04 5
30 May 04 11
30 Jun 04 10
30 Jul 04 10
30 Aug 04 10

Prototypes to Israel

Prototype for FAT

Prototype to Israel

Pr ot ot ypes for

Production units for

FAT

[End of O ause]

(Condi tional

(Condi ti onal

FAT( EPT)

Accept ance)

Accept ance)

CLI N 0003AA - DIT 10 EA Al 10 vehicles to be conditionally accepted - See CLIN Narrative
DUE_DATE QUANTI TY

30 Mar 04 2 Prot otypes for FAT

30 Apr 04 0

30 May 04 0

30 Jun 04 8

CLI N 0004AA - DATA

See DDForm 1423 in Section J

CLIN 0005 - Support Kits & Bl

DUE_DATE QUANTI TY SLIN
28 Feb 04 1 lot 0005AA
30 Jul 04 1 lot 0005AB
30 Sep 04 1 lot 0005AC
30 Dec 04 1 lot 0005AD
28 Feb 05 1 lot 0005AE



Reference No. of Document Being Continued Page 62 of 83

CONTINUATION SHEET
PIIN/SIIN DAAEO7-03- C-S114 MOD/AMD

Name of Offeror or Contractor: AVERI CAN TRUCK CO. LLC.

30 Apr 05 1 1lot 0005AF

CLIN 0006 - Publications & Media

DUE DATE QUANTI TY SLIN

30 Mar 04 1 lot 0006AA
30 Jun 04 1 lot 0006AB
30 Aug 04 1 lot 0006AC
30 Nov 04 1 lot 0006AD

CLI N 0007 - Contractor Training

DUE DATE QUANTI TY SLIN

30 May 04 1 lot 0007AA
30 Jun 04 1 1lot 0007AB
30 Jul 04 1 1lot 0007AC
30 Aug 04 1 lot 0007AD
30 Sep 04 1 lot 0007AE
30 Cct 04 1 1lot 0007AF
30 Cct 04 1 lot 0007AG

CLIN 0008 - Training Devices

DUE_DATE QUANTI TY SLIN
30 Sep 04 1 1ot 0008AA
30 Nov 04 1 Lot 0008AB

CLI N 0009AA - Concurrent Spare Parts*

DUE_DATE 1 TY
30 Sep 04 1 1lot
30 Jan 05 1 lot

CLI N 0010AA - Special Tools & Diagnostic Equi pnent*

DUE DATE QUANTI TY
30 Jul 04 1 1lot
30 Jan 05 1 lot

*To be definitized after award.

*** END OF NARRATIVE F 001 ***
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SECTI ON G - CONTRACT ADM NI STRATI ON DATA
PRON/ JoB

LI NE AVB CDY OBLG ORDER ACCOUNTI NG OBLI GATED

ITEM MPR ACRN STAT  ACCOUNTI NG CLASSI FI CATI ON NUVBER STATI ON AMOUNT

0001AA J542HI03JZ AA 2 9711 X82421 SOLX6D1000ZAM 00131E1l SS20113 4SHIDM  VB6HZV $ 36, 510, 750. 00
ZANDO1
J54ZAMD1EH S

0002AA J542H902JZ AB 2 9711 X8242] SOLX6D1000ZAM 00231E1l SS20113 4SHIDL Wb6HZV $ 7, 640, 766. 00
ZANDO2

0003AA J542H904JZ AC 2 9711 X8242] SOLX6D1000ZAM 00331E1l SS20113 4SHIDK WB6HZV $ 1, 758, 000. 00
ZANDO3

0005AA J542H905JZ  AD 1 9711 X8242| SOLX6D1000ZAM 00431FE1] SS20113 4SHIDJ WB6HZV $ 29, 570. 00
ZANDO4

0005AB  J542H905JZ  AD 1 9711 X8242| SOLX6D1000ZAM 00431FE1] SS20113 4SHIDJ WB6HZV $ 158, 471. 00
ZANDO4

0005AC J542H905JZ  AD 1 9711 X8242| SOLX6D1000ZAM 00431FE1] SS20113 4SHIDJ WB6HZV $ 132, 682. 00
ZANDO4

0005AD J542H905JZ  AD 1 9711 X8242| SOLX6D1000ZAM 00431FE1] SS20113 4SHIDJ WB6HZV $ 154, 872. 00
ZANDO4

0005AE J542H905JZ  AD 1 9711 X8242| SOLX6D1000ZAM 00431FE1] SS20113 4SHIDJ WB6HZV $ 14, 790. 00
ZANDO4

0005AF J542H905JZ  AD 1 9711 X8242| SOLX6D1000ZAM 00431FE1] SS20113 4SHIDJ Wb6HZV $ 39, 933. 00
ZANDO4

0006AA J542H915J6  AE 2 9711 X8242] SOLX6D1000ZAM 00531E1] SS20113 4SLIDH Wb6HZV $ 16, 992. 00
ZANDO5

0006AB J542H915J6 AE 2 9711 X8242] SOLX6D1000ZAM 00531E1] SS20113 4SLIDH Wb6HZV $ 66, 332. 00
ZANDO5

0006AC J542H915J6 AE 2 9711 X8242] SOLX6D1000ZAM 00531FE1] SS20113 4SLIDH Wb6HZV $ 429, 066. 00
ZANDO5

0006AD J542H915J6 AE 2 9711 X8242] SOLX6D1000ZAM 00531FE1l SS20113 4SLIDH Wb6HZV $ 323, 078. 00
ZANDO5

0007AA J542H908JZ  AF 1 9711 X8242| SOLX6D1000ZAM 00631FE11 SS20113 4SLIDG WB6HZV $ 20, 300. 00
ZANDO6

0007AB J542H908JZ  AF 1 9711 X8242| SOLX6D1000ZAM 00631FE11 SS20113 4SLIDG WB6HZV $ 16, 100. 00
ZANDO6

0007AC J542H908JZ  AF 1 9711 X8242| SOLX6D1000ZAM 00631FE11 SS20113 4SLIDG WB6HZV $ 11, 200. 00
ZANDO6

0007AD J542H908JZ  AF 1 9711 X8242| SOLX6D1000ZAM 00631FE11 SS20113 4SLIDG Wb6HZV $ 33, 600. 00
ZANDO6

0007AE J542H908JZ  AF 1 9711 X8242| SOLX6D1000ZAM 00631FE11 SS20113 4SLIDG Wb6HZV $ 11, 200. 00
ZANDO6

0007AF J542H908JZ  AF 1 9711 X8242| SOLX6D1000ZAM 00631FE11 SS20113 4SLIDG Wb6HZV $ 16, 800. 00
ZANDO6

0007AG J542H908JZ  AF 1 9711 X8242| SOLX6D1000ZAM 00631FE11 SS20113 4SLIDG Wb6HZV $ 67, 200. 00

ZANDO6
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PRON/ JoB
LI NE AMS CDY OBLG ORDER ACCOUNTI NG OBLI GATED
| TEM M PR ACRN STAT ACCOUNTI NG CLASSI FI CATI ON NUMBER STATI ON AMOUNT
0008AA J542H909J6  AG 1 9711 X82421 SO1X6D1000ZAM 00731E1l SS20113 4SLIDF Wb6HZV $ 314, 439. 00
ZAMDO7
0008AB J542H909J6  AG 1 9711 X82421 SO1LX6D1000ZAM 00731E1l SS20113 4SLIDF Wb6HZV $ 181, 293. 00
ZAMDO7
0009AA J542H910J6  AH 2 9711 X8242| SOLX6D1000ZAM 00831E1l SS20113 4SLJIDE Wb6HZV $ 5,279, 695. 00
ZANMDO8
0010AA J542H911J6 AJ 2 9711 X8242| SOLX6D1000ZAM 00931E1l SS20113 4SLJDD Wb6HZV $ 676, 202. 00
ZAND09
TOTAL $ 53, 903, 331. 00
SERVI CE ACCOUNTI NG OBLI GATED
NAVE TOTAL BY ACRN  ACCOUNTI NG CLASSI FI CATI ON STATI ON AMOUNT
Ar ny AA 9711 X82421 SOLX6D1000ZAM 00131E1l SS20113 Wb6HZV $ 36, 510, 750. 00
Ar ny AB 9711 X82421 SOLX6D1000ZAM 00231E1l SS20113 We6HZV $ 7, 640, 766. 00
Ar ny AC 9711 X82421 SOLX6D1000ZAM 00331E1l SS20113 Wb6HZV $ 1, 758, 000. 00
Ar ny AD 9711 X8242]1 SOLX6D1000ZAM 00431E1l SS20113 Wb6HZV $ 530, 318. 00
Ar ny AE 9711 X82421 SOLX6D1000ZAM 00531E1l SS20113 We6HZV $ 835, 468. 00
Ar ny AF 9711 X82421 SOLX6D1000ZAM 00631E1l SS20113 Wb6HZV $ 176, 400. 00
Ar ny AG 9711 X82421 SOLX6D1000ZAM 00731E1l SS20113 Wb6HZV $ 495, 732. 00
Ar ny AH 9711 X8242]1 SOLX6D1000ZAM 00831E1l SS20113 We6HZV $ 5,279, 695. 00
Ar ny Al 9711 X82421 SOLX6D1000ZAM 00931E1l SS20113 Wb6HZV $ 676, 202. 00

TOTAL

©

53, 903, 331. 00
G1 PERFORMANCE BASED PAYMENTS ( PBP)

G1.1 Scope. This contract provides for Government financing to the Contractor in the formof Performance Based Paynents in
accordance with the provisions of FAR 32.10, Performance-Based Paynents and FAR 52.232-32, Performance-Based Paynents; and it does not
al l ow the m xi ng of Perfornmance Based Paynments with any other type of contact financing. This provision identifies the paynent events
and success criteria necessary to make paynents

G 1.2 PBPis a financing tool and does not represent partial or final acceptance. The contractors entitlement to a financing paynent
is based on event acconplishment as referenced in the Performance Based Payments Matrix (Attachment 007). As such, any PBPs that are
not liquidated nmust, in the event of termnation, be repaid. Approving or allow ng the use of PBPs does not constitute Governnent
acceptance of the item or otherw se conpromi se the Governnents financial or other interests.

G1.3 Attachment 007 defines the events required to receive paynent, what constitutes conpletion of each event and the percentage
paynment that will be provided for event conpletion. Only 60%of the total contract price can be paid via PBP. Only one PBP request is
authorized to be submtted and paid per nonth, if approved.

G 1.4 PBPis a nethod of contract financing, therefore every effort should be nade to process paynent requests as expeditiously as
possible. Because PBPs are contract financing paynents, they are not subject to the interest-penalty provisions of pronpt paynent (FAR
32.902-2).

G2 Payments. The formand nethod the contractor shall use to request payment shall include:

1. Identification of any event that has been successfully conpleted for which payment is being requested.

2. Acertification, signed by an authorized official of the conpany, stating that an event has been successfully conpl et ed.

3. The original PBP invoice acconpanied by the certification will be forwarded to the ACO for review, concurrence and
submittal to DFAS for payment. The contractor shall not use SF 1442 Progress Paynent Report form for performance based paynent
requests.

4. There shall be one paynent request per nonth for all events; however, a nonthly request may cover paynments for nore than
one event.

5. PBP event acconplishnment need not be confirmed before the related paynent is approved and made. PBP event
acconpl i shment can be reviewed and confirnmed after the paynment has been approved for disbursenent.
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G3 Li qui dati on of Performance Based Paynents:

1. Performance-based finance anpunts paid prior to paynent for delivery of an itemshall be |iquidated by deducting 65
percent fromthe delivery paynent.

2. If at any time the ambunt of paynments under this contract exceeds any limtation in this contract, the Contractor shall
repay to the Governnment the excess. Unless otherwi se determ ned by the Contracting Oficer, such excess shall be credited as a
reduction in the unliquidated performance-based paynent bal ance(s), after adjustnent of invoice paynents and bal ances for any
retroactive price adjustnents.

G 4 Contractor Certification. The contractor shall certify that, to the best of its know edge and belief, that the follow ng
statenments are true:

1. This request for Performance Based Paynents is true and accurate; this request and attachnments have been prepared from
the books and records of the contractor |AWthe contract and instructions of the Admi nistrative Contracting Oficer (ACO.

2. Except, as reported in witing, all paynments to subcontractors and suppliers under this contract have been paid, or wll
be paid, currently, when due in the ordinary course of business.

3. There are no encunbrances, except as reported in witing, against the property acquired or produced for, and allocated
or properly charged to, the contract which would affect or inpair the Governments title. There has been no recent materially adverse
change in the financial condition of the Contractor.

G5 Contractor Records. The contractor shall maintain the followi ng records and controls for adm nistration of FAR 52.232-32
Per f ormance Based Paynents;

1. Copies of all contractor certifications stating that an event has been successfully conpleted.

2. Copies of all records of actual paynents received.

3. Any other records and controls as may be required for the proper adm nistration of Perfornmance Based Payments under this
contract.

G 6 Adjustrents. |t nay become necessary to adjust the PBP structure (Attachment 007) to reflect subsequent changes or contract

nmodi fications. The required adjustnments may take the form of adding new PBP events; nodifying the definition, value, or timng of
existing events; or meking other nodifications to reflect the agreenents of the parties.

*** END OF NARRATIVE G 001 ***
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SECTION H -
Regul atory Cite

H1 252. 205- 7000
H 2 252.217-7000
H 3 252.225-7001
H 4 252. 225-7002
H 5 252. 225- 7004
H 6 252.225-7009
H7 252. 225-7028
H 8 252.227-7036
H 9 252.227-7037
H 10 252.231- 7000
H 11 252. 246- 7000
H 12 252. 246- 7001
H 13 252.217-7000

(a)

(b)
H 14 252.225-7027

SPECI AL CONTRACT REQUI REMENTS

Title

Dat e

The Governnent nay exercise the option(s) of this contract to fulfill

PROVI SI ON OF | NFORMATI ON TO COCPERATI VE AGREEMENT HOLDERS
EXERCI SE OF OPTI ON TO FULFI LL FOREI GN M LI TARY SALES COVMM TMENTS
ALTERNATE |

BUY AMVERI CAN ACT AND BALANCE OF PAYMENTS PROGRAM

QUALI FYI NG COUNTRY SOURCES AS SUBCONTRACTORS

REPORTI NG OF CONTRACT PERFORMANCE QUTSI DE THE UNI TED STATES
DUTY- FREE- ENTRY- - QUALI FYI NG COUNTRY SUPPLI ES (END PRODUCTS AND
COMPONENTS)

EXCLUSI ONARY POLI Cl ES AND PRACTI CES OF FOREI GN GOVERNNVENTS
DECLARATI ON OF TECHNI CAL DATA CONFORM TY

VALI DATI ON OF RESTRI CTI VE MARKI NGS ON TECHNI CAL DATA
SUPPLEMENTAL COST PRI NCI PLES

MATERI AL | NSPECTI ON AND RECE| VI NG REPORT

WARRANTY OF DATA

EXERCI SE OF OPTI ON TO FULFI LL FOREI GN M LI TARY SALES COWM TMENTS

The foreign mlitary sales commtnments are for: Government of Israel.

[End of d ause]

RESTRI CTI ON ON CONTI NGENT FEES FOR FORElI GN M LI TARY SALES

DEC/ 1991
DEC/ 1991

APR/ 2003
APR/ 2003
APR/ 2003
AUG 2000

APR/ 2003
JAN 1997
SEP/ 1999
DEC/ 1991
MAR/ 2003
DEC/ 1991

DEC/ 1991

foreign mlitary sales conmtnents.

APR/ 2003

a) Except as provided in paragraph (b) of this clause, contingent fees, as defined in the Covenant Agai nst Contingent Fees cl ause
contract, are generally an allowable cost, provided the fees are paid to--

of this

(b) For foreign mlitary sales,

custoner before contract award,

H 15

(a)

in any event not

quantity shall
Decenber

quantity shall
Decenber

(b)

(1) A bona fide enployee of the Contractor; or

(2) A bona fide established commerci al

the foll owi ng contingent fees are unall owabl e under this contract:

(1) For sales to the Government of I|srael_, contingent fees in any anount.

or selling agency maintained by the Contractor for the purpose of securing business.

unl ess the contingent fees have been identified and paynent approved in witing by the foreign

(2) For sales to Governments not listed in paragraph (b)(1) of this clause, contingent fees exceedi ng $50, 000 per foreign
mlitary sale case.

52.217- 4001
(TACOM

[End of d ause]

OPTI ON FOR | NCREASED QUANTI TI ES -- SEPARATELY PRI CED MULTI PLE LI NE
| TEMB

The Governnent hereby reserves the right to:

MAR/ 2000

(1) Increase the quantity of contract line itemnunmber (CLIN) 0001AA by an additional nunmber of vehicles up to 243 each. The
unit price(s) for such option quantity shall be as set forth in CLIN 0001AB. The Government nmmy exercise this option at any tine, but

later than March 30, 2005.

(2) Increase the quantity of CLIN 0002AA by an additional nunber of vehicles up to 49 each.

30, 2004

be as set forth in CLIN 0002AB. The Governnent nmay exercise this option at any tine, but

(3) Increase the quantity of CLIN 0003AA by an additional nunber of vehicles up to 10 each.

30, 2004

The options described in paragraphs (a)(1),

be as set forth in CLIN 0003AB. The Governnent may exercise this option at any tine, but

The
in

The
in

unit price for such option
any event not later than

unit price for such option
any event not later than

(a)(2) and (a)(3) above may be exercised in increnments, together or severally,
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subject to the stated total additional quantity limtations, price(s), and the above-stated tines for exercise of the options.

(c) Delivery of the itens added by the exercise of these options shall continue imediately after, and at the same rate as,
delivery of like itens called for under this contract, unless the parties hereto otherw se agree.

[End of d ause]

H 16 252. 243-7000 ENG NEERI NG CHANGE PROPCSALS SEP/ 1999

(a) The Contracting Oficer may ask the Contractor to prepare engineering change proposals for engineering changes within the scope
of this contract. Upon receipt of a witten request fromthe Contracting O ficer, the Contractor shall prepare and submt an engineering
change proposal in accordance with the instructions of ML-STD-973, in effect on the date of contract award.

(b) The Contractor may initiate engineering change proposals. Contractor initiated engineering change proposals shall include a
"not to exceed" price or a "not less than" price and delivery adjustnent. If the Contracting Oficer orders the engineering change, the
increase shall not exceed nor the decrease be |ess than the "not to exceed" or "not |ess than" anounts.

(c) Wen the price of the engineering change is $500,000 or nore, the Contractor shall submit-
(1) A contract pricing proposal using the format in Table 15-2, Section 15.408, of the Federal Acquisition Regulation; and

(2) At the time of agreenment on price, or on another date agreed upon between the parties, a signed Certificate of Current
Cost or Pricing Data.

[End of O ause]

H 17 52. 204- 4005 REQUI RED USE OF ELECTRONI C CONTRACTI NG DEC/ 2002
(TACOM

(a) Al contract awards, nodifications and delivery orders issued by TACOMwi || be issued electronically. The contractor has the
option to receive these actions either via the Wrldw de Wb (WWY or Electronic Data Interchange (EDI). Many provisions and cl auses
appear "by reference,” nmeaning only clause titles and regulation site are listed; their full texts can be found at the website
http://farsite. hill.af.ml/

(b) In order to be eligible to receive an award under this solicitation, the successful offeror nust be registered with the
Departnent of Defense (DOD) Central Contractor Registration (CCR). The CCR registration process nay be done electronically at the Wrld
W de Web (WMWY site: http://ww.ccr.gov/ . (In order to be registered to use EDI, you nust use the long formfor registration.
Certification information, including information on the EDI 838 TPP, nust be furnished to the Contracting Officer within 60 cal endar
days after contract award to conplete networking requirements within the Governnent.)

(c) Worldw de Web Distribution. The contractor will receive an electronic Notice of the Award, Modification, or Delivery O der
via e-mail. |If you choose the WAV option, you nust downl oad the file fromthe appropriate TACOM webpage:

Warren: http://contracting.tacomarny.ml/awards_official.htm

Rock Island: http://aais.ria.arny.ml/AA S/ AWDI NFQ i ndex. ht m

Pi catinny: http://procnet.pica.arny.ml/Contracts/Index. htm

Red River Arny Depot: http://ww.redriver.army.ml/contracting/ Awards
Anni ston Arny Depot: http://ww. anadprocnet. arny. mil

(d) Electronic Data Interchange. |f you choose to receive contract awards, nodifications and delivery orders through EDI, they
will be delivered electronically via the Federal Acquisition Network (FACNET). Federal Standard Version 3050 of Standard X12 fromthe
American National Standards Institute (ANSI) will be used as the format for these el ectronic transactions.

(1) You nust conplete the EDI 838 Trading Partner Profile, and nust agree (i) to subcontract with a DoD certified VAN or
Val ue Added Service (VAS) provider, or (ii) to becone DoD certified as a Val ue Added Network (VAN). The EDI 838 Training Partner
Profile is contained in the basic CCR registration formand includes portions of the registration formwhich are titled "Optional".

(2) You nust select a VAN fromthe official DoD approved |list. DoD Certified VANs are |isted at
http://ww. acq. osd. mi|/ec/ecip/index.htm. |If your VAN is later renpved fromthe official list, or if you voluntarily drop your
initially selected VAN, then you nust switch to a VAN that remains on the official DoD approved list. You nust maintain an active
account on a DoD approved VAN for the entire duration of the contract, beginning no later than the 60th day after award.

(e) Unless otherw se specified elsewhere in the contract, all data items you are required to provide under this contract nust be
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subnmitted electronically. Acceptable formats include:
(1) Mcrosoft* 97 Ofice Products (TACOM can currently read OFFI CE 97* and |ower.): Wrd, Excel, Powerpoint, or Access
(2) 100 OR 250 MEGABYTE ZIP*-DISK, 3 1/2 INCH DI SK, OR 650 MEGABYTE CD ROM
(3) E-MAIL (Maxi mum size of each e-nmil nessage is be three and one-half (3.5) negabytes).

(4) Oher electronic formats. Before submitting your data in any other electronic format, please e-mail the buyer
identified on the face of the contract, with e-mail copy-furnished to ansta-idg@acomarny.nil, to obtain a decision as to the format's
acceptability. This e-mail must be received by the buyer not later than ten cal endar days before the required data subm ssion date.
NOTE: The above formats may be subnmitted in conpressed formusing self-extracting files.

(f) Additional information can be obtained by sending a nmessage to: acqcenweb@acomarny.nml| or by calling (586) 574-7059.
[End of d ause]
H 18 52. 246- 4026 LOCAL ADDRESSES FOR DD FORM 250 MAR/ 2002
(TACOV

(a) The contractor nust provide a copy of each Material Inspection and Receiving Report (DD 250) pertaining to this contract, to the
addr esses given below, using either of the follow ng nethods:

(1) CQur first preference is for you to use electronic nail (e-mail), using the followi ng e-nail address:
DD250@ acom army. mi |
Loi s. El swi ck@lcrma. mi |

(2) Qur second preference is for you to use data facsimle (datafax) transmission, using this fax nunber:

(586) 574-7552 and use "DD250 mail box" in the "to:" block of your fax cover or header sheet.
(703) 330-3230

In either method, do not m x DD250s from nore than one contract in a single transmmssion. That is, you may submit rultiple DD250s in a
single transm ssion, but they must all be against the sane contract.

(b) These copies neet the requirenments for the Purchasing O fice copy and the Army Inventory Control Manager copy listed in tables
1 and 2 of DFARS Appendix F.

(c) The DD250 formmay be found, in three different formats, on the Wrld Wde Wb at http://webl. whs. osd. m|/icdhone/ DD-0999. ht m

[End of O ause]

H 19 SMALL, SMALL DI SADVANTAGED & WOVAN OWNED SVALL BUSI NESS SUBCONTRACTI NG PLAN:

Amrerican Truck Conpany has submitted its Subcontracting Plan for Small, Small Disadvantaged and Wnen Omed Smal | Business, dated
12/ 19/ 03, which is hereby added to this contact by reference.

H 1 CORPORATE GUARANTOR:

H 1.1 Terex Corporation, the parent conpany of American Truck Conpany, guarantees the successful performance of this contract and has
executed a GUARANTY AGREEMENT FOR CORPORATE GUARANTOR - DLA FORM 621, which is hereby added to this contract by reference.

H 2 AMERI CAN CONTENT CERTI FI CATI ON:

H. 2.1 American Truck Conpany has certified, by letter dated 9/22/03, that the U. S Dollar Value of the United States content of the
del i verabl es under this contract exceeds fifty-one percent 51% of the total contract price. This letter is hereby added to the Contract
by reference.
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H 3 GOVERNMENT LIABILITY FOR NTE CLINs 0009AA & 0010AA:

H 3.1 The total equitable adjustnent of the Contract Price shall not exceed $5, 279,695 for Concurrent Spare Parts under CLI N 0009AA;
and shal |l not exceed $676, 202 for Special Tools & Diagnostic Equi pment under CLIN 0100AA.

H. 3.2 The Contractor is hereby authorized to commence work on CLINs 0009AA and 0010AA. The total equitable adjustnent of the Contract
price for CLINs 0009AA and 0010AA shall not exceed a total of $5,955,897.

H. 3.3 The above Ceiling Amounts will be adjusted into firmfixed prices through negotiations pursuant to the "Changes" clause of the
Contract. Negotiations apply only to quantity and mix of itenms under CLINs O0009AA and 0010AA, as all itens are priced in Attachnent
0008, and these prices are good for 5 years fromdate of contract award. Prior to definitization, the maxi mum amount of Governnent
liability for CLINs 0009AA and 0010AA shall not exceed $2, 977,948 which represents 50% of the total ceiling anount set forth in

par agraph H. 3.2 above.

H 4 DEFI N Tl ZATI ON SCHEDULE:

H 4.1. The contractor agrees to begin pronptly negotiating with the PCO the terms of a definitive firmfixed pricing agreenment that
wi || supersede the ceiling prices for CLINs O0009AA and 0010AA. The Contractor agrees to submit a detailed pricing proposal in
accordance with FAR 52.215-21 entitled "REQU REMENTS FOR COST OR PRCI NG DATA OR | NFORATI ON OTHER THAN COST OR PRI CI NG DATA-

MODI FI CATI ONS- (ALT 111) (Cct 1997), and conply with the followi ng definitization schedule:

Contractor Submi ssion of Proposal for Definitizing CLINs 0009AA and 0010AA At CDR - 90 Days After Award
Commence Negoti ations 120 Days After Award
Definitize CLINs 0O009AA & 0010AA into Firm Fixed Prices 150 Days After Award

H 4.2 If adefinitive firmfixed price agreement to supercede the above ceiling prices is not reached within 150 Days After Award, or
wi thin any extension granted by the PCO the PCO may, with the Approval of the Head of the Contracting Activity, reduce or suspend
progress paynents hereunder, until satisfied by the Contractor's effort to settle on a definitive firmfixed pricing agreenent to
supersede the ceiling prices for CLINs 0009AA and 0010AA.

H 5 DELI VERABLES AND SCHEDULES:

H. 5.1 The Contractor shall deliver the hardware, software and data in accordance with contract requirenents. The delivery schedul e
shall not limt the Contractor's obligation to deliver hardware, software and data in addition to that set forth herein, or to nodify
any items listed herein, at no additional cost, if required for the vehicles to nmeet specifications or other Contract requirenents.

H 5.2 In the event the Contractor is required under H 5.1 above, to deliver any additional itens or to nodify any itens, Contractor
shall provide corresponding spares for these itenms on the sane basis as similar itens are required herein at no additional cost.

H 6 CONTRACTOR S OVERALL RESPONSIBILITY FOR DEL| VERABLES:

H 6.1 It is expressly recognized that certain conponents of the Medium Tactical Trucks under CLINs 0001 through 0003 may be designed or
manuf actured by the Contractor's subcontractors. |t is hereby decla red and agreed by the parties, that the Contractor is
fully responsible for: (i)all vehicle subsystem and subassenbly specifications; (ii)the design, devel opment, manufacture, intergration,
testing and delivery of the vehicles; and (iii)the performance of all of the Contractor's other itens hereunder, whether performed by
the Contractor itself and/or its' subcontractors.

H 7 CONTRACTOR WARRANTY TO THE GOVERNMENT OF | SRAEL - M NI STRY OF DEFENSE (GO / MOD):

1. The contractor warrants that the vehicles, cranes and all parts, hardware, software, data and docunentation delivered hereunder
shal | be new, operating properly, and shall be free fromerrors, deficiencies and defects in design, materials , worknanship and
performances for a period of 3 years, or 60,000 km whichever comes first, following the date of the successful delivery of each vehicle
in lsrael, after PreDelivery Inspection, in accordance with all requirenments of this contract.

1.1 The warranty period for the paint and anti-rust protection will be for a period of 10 years. The warranty for tires shall be
the normal tire manufacturers warranty. The warranty for batteries will be for one year only.

1.2 The warranty covers the labor in the donestic deal er workshops and all activities of the maintenance crews in | DFs workshops and
inthe field.
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2. The above nentioned warranty period will not apply to the follow ng:

2.1 Nor mal wear of parts that should be replaced during the vehicles nandatory schedul ed mai ntenance (such as brake |inings and
drumns) .

2.2 Bel ts.

2.3 Bul bs.

2.4 Filters.

2.5 Any conponent that is damaged as a direct result of:

2.5.1 Drivers/user misuse.

2.5.2 Road acci dents.

2.5.3 | nproper nmi ntenance perforned at any IDF facility.

2.5.4 Any conponent that fails due to failure to perform mai ntenance according to the manufacturer's schedul e and specifications.

2.5.5 Any conponent that fails due to nodifications or alterations performed without the prior witten approval of the manufacturer.

3. Contractors conmi t ment

3.1 The contractor warrants that every part:

3.1.1 WII be free fromall defects in material and workmanship at the tinme of final delivery to the | MD.

3.1.2 W1l conformto the design, manufacturing, maintainability and performance requirements set forth in this document.

3.2 It is the contractors exclusive responsibility and liability to ensure that every truck or part supplied to the |DF under the
terms of this contract will be free fromany defect or discrepancy. Any inspection or acceptance under this contract shall not dimnish

in any way the responsibility or liability of the manufacturer for any defect or discrepancy which is later discovered.

3.3 The approval of the user on docunents, actions etc, shall not relieve the contractor of its obligations and responsibilities
under this warranty, and shall not subject the IDF to any l|iability whatsoever.

3.4 Resol ution of warranty disputes will be via a warranty board conprised of a senior representative of the contractor and the |DF.
This board will be convened only if the Contractor and the |IDF cannot resolve the dispute at working level. |[If the board cannot reach
an agreenent, a disinterested third party fromone of the Israeli institutions with expertise in the field will decide. The Contractor

will performall repairs imrediately, without regard to the resolution of the dispute. Paynment to the third party will be made by the
donestic dealer, unless it is decided not to be the Contractor's responsibility, then the IDF will nake the paynent.

3.5 Each spare part installed in the truck by the donestic deal er workshops will have a warranty period equal to the renaining
warranty of the truck and additional six-nonths.

3.6 If a particular assenbly or sub-assenbly was repaired for a second tine under this warranty, the Contractor shalll be obligated
to replace it with a brand new part, and will not be entitled to repair it again, unless otherw se authorized in advance and in witing
by the I.D.F./R& and Project Managenent/Vehicle Branch.

3.7 To dispel any doubt, it is declared and stressed that the Contractor's responsibility under this warranty fully extends to all
products, services, and workmanship of the Contractor's suppliers, sub-contractors, and Authorized Repair Shops (ARS).

3.8 In case of essential performance degradation in at least 5 trucks and/or in a case of a major failure in a vehicle safety system
in one vehicle, the Contractor shall act as provided in articles 4, 5, 6.

3.9 W thout limting the Contractor's obligations, as nmentioned above, the Contractor shall have in Israel during the warranty
period all spare parts that may be needed to performall of its' obligations under this warranty.

3.10 To dispel any doubt, it is hereby stressed that the Contractor shall bear all the expenses in inplenmenting this warranty,
including paynent of any and all transportation costs relating to warranty service.
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3.11 Not wi t hst andi ng what is nentioned above in this warranty, the Contractor wundertakes that in a case of failure in any
conmponent that its life time expectancy is |less that 85%of Contractors declared life tinme expectancy, the Contractor shall indemify
I MOD of all its expenses incurred because of Contractor's failure to performthe requirenents of this warranty. The lifetime

expectancy is the Contractor's declared and revised MKBF for the truck systems, which was previously supplied to the | MOD.

3.12 The service provider shall provide a warranty of six (6) nmonths for each repair performed in its workshop. In the case of a
repeated repair during this period, it will be performed free of charge for the | abor and the parts.

3.13 The donestic dealer will provide financial conpensation to the IMOD, in the anobunt of a daily truck rental charge, for any
period which exceeds (2) times the manufacturer's published flat rate time for the repair.

4. Systematic failure (Epidenic)

4.1 In addition to the specific warranties set forth above, the Contractor warrants that all vehicles, including any parts, will be
free fromany systematic defect, which is defined as a defect causing failure in at |east 10%of the fleet and the cause of the failure
is the same root/source. This applies to all vehicles which were supplied up to the date of discovering the failure.

4.2 In case of a single catastrophic failure in a systemthat has a critical safety inplication on the truck (steering system brake
system) the Contractor will act as required in paragraphs 5, 6, 7 and 8 of this Warranty.

4.3 The warranty for a systematic failure repair shall be in effect for 36 nonths fromthe day of failure repair.

4.4 Reredi es for systematic failure may include repair, replacenent or redesign of all supplied, and to be supplied, trucks and
shal | be subject to the approval of the |I.D.F./R& and Project Managenent/ Vehicle Branch.

4.5 Everything stated in this paragraph regarding a typical failure supplenments the other provisions of this warranty and does not
detract fromit.

4.6 Shoul d any systemc failure arise in the truck fleet, the warranty period of the specific epidenmic part will be extended for an
addi tional 36 nonths. The extended warranty period will commence for each truck separately, fromthe day of the conversion of that
truck.

5. Contractor's failure analysis follow ng systen c detection:
5.1 After detection of a systemic failure, the Contractor shall conduct failure analysis which will deternmine at |east the
foll ow ng::

5.1.1 How was the failure detected (via schedul ed mai ntenance or failure maintenance).

5.1.2 Effect of the failure on the failed subassenbly function.

5.1.3 Effect of the failure on the function of the next higher assenbly.

5.1.4 Effect of the failure on the truck performance.

5.1.5 Recommendations for repair, redesign, retrofit, nmintenance procedure change or any other corrective action recommended.

5.2 For each failure, the contractor will submt for approval a proposed failure investigation procedure (including tinetable) not
later than two weeks after a systemc failure was declared by the warranty board.

6. Contractor's duties following failure analysis:

6.1 The Contractor will subnmit to the Vehicle Branch a failure analysis report which will clarify the cause of failure as deternined
fromthis analysis. The report will identify the cause as a PRODUCTI ON ROOT CAUSE or DESI GN ROOT CAUSE or MAI NTENANCE ROOT CAUSE. The
failure analysis report will include the follow ng:

6.1.1 Description of the outcone of failure analysis as described above.

6.1.2 Description of the retrofit kit which will be used to acconplish retrofit change on all the trucks. The retrofit kit list wll
subjected to the I.D.F/ R & D and Project Managenent/ Vehicle Branch confirnation.

6.2 In addition, the Contractor shall prepare a tinmetable for the repair or change of all the systemic itens in the trucks that were
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received by the MOD or intended to be transferred to the MOD.

6.3 It is the Contractors duty and responsibility to conformall the documentation to the nodification made, follow ng systenmic
det ection.
6.4 If the |.D. F./R& and Project Managenent/ Vehicle Branch prohibits use of the trucks followi ng systemc failure, the manufacturer

agrees to extend the warranty termfor the affected trucks for an additional period of time equivalent to the ban period.

7. Conver si on

7.1 Shoul d the necessity arise to performon all or sone of the trucks conversion of any kind as result of failure, faulty design,
trucks defect or deficient workmanship, the Contractor shall convert all trucks in the population affected, as shown in the failure
anal ysis, and shall carry out all actions involved or associated with such conversion.

7.2 Any deci sion regarding the need for conversion will be subject to the prior witten approval of the |I.D.F./R& and Proj ect
Managenent / Vehi cl e Branch.

7.3 Conversions will be executed by the Contractor at one or all of its authorized repair shops or subcontractors facilities.

7.4 The Contractor will conmence and conpl ete execution of the conversion of all trucks within a tine period agreed upon by the
warranty board.

7.5 The date of transfer of trucks for conversion to the Contractor's plant or his repair shops will be agreed upon between the
parties, so as not to delay execution of the conversion.

7.6 If the user delivers the trucks/systens/conponents for conversion to the Contractor in non-working order, the Contractor shall
repair the trucks/ systens/conponents (by authorization of the |I.D F./R& and project Managenent/Vehicle Branch) during the course of
conversion in serviceable order.

8. Fol | ow- up of changes and inprovenents during the warranty period
8.1 The Contractor shall effect control of engineering changes during the course of the warranty period.
8.2 In case of any nodification made on the trucks after systemic defect detection, the Contractor shall conduct a configuration

control programto ensure that all the trucks are at the same configuration. The configuration control should be down to subassenbly
item

8.3 Upon expiration of the warranty period, the trucks and conponents thereof shall be inspected in terms of the inprovenents and
changes/ nodi fications included therein. Should any truck or part be found not to have been converted as required, its conversion shall
be executed at the Contractors expense, so as to correct themto the identical configuration of the entire fleet, even though the
warranty period has ended.

9. The warranty of the trucks is 3 years or 60,000 km whichever cones first. The warranty for the trucks will be extended by one
year at a time if the nanufacturer does not prove the previously declared reliability parameters (MKBF and MKBCF) for the whole truck by

real neasured reliability paranmeters anal ysis.

10. Warranty Adm nistration:

10.1 Al adm nistrative matters under this warranty clause are exclusively between the GO /MXD and the Contractor. Cl ai ms under
this warranty will be filed in witing, but may initially be comunicated verbally and subsequently confirned in witten form and wll
be communi cated/ submtted directly to the Contractor by the |IDF and/or the GO /MXD. The Contractor shall respond in witting with its
pl anned corrective action within 48 hours of receipt of the Claim

10.2 In the event repairs under this warranty are performed by the IDF, in |IDF workshops, the Contractor shall conpensate the |DF
for the costs of |abor, parts and materials. The conpensation for the work shall be according to the MOD rate per work hour and
according to the Contractor's flat rate tinmetable and published parts prices and approved warranty procedures.

10.3 Any warranty disagreenents between the | DF and ATC that cannot be resol ved pursuant to paragraph 3.4 of this warranty clause shall

be considered a dispute under the Disputes clause of this contract. In that event, both the GO and ATC shall submit their respective
positions in witing, with all supporting docunmentation, to the PCO for resolution under the Disputes clause.

H 8 GO PROCUREMENT FROM SELLER S SOURCES;
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H. 8.1 The Governnent of Israel (GO) shall have the right to nake direct procurenent of spares fromthe Contractor's sources, and the
Contractor will cooperate to that end by supplying the GO wth avail abl e necessary procurenent information and specifications,

including a conplete bill of materials identifying sources and part nunmbers as well as cross-infornation relating thereto, giving any
necessary consents to those sources and allowing the GO free use of any of the Contractor's tooling |located in such sources' plants or
facilities. In addition, the Contractor agrees to identify alternate qualified sources and alternate procurenment specifications and

part nunbers.

H. 8.2 The Contractor agrees that it will, for a period of ten (10) years after the date of Contract Award, provide support for the
Vehicles by pronptly submtting proposals, that may fromtinme to time be requested by the GO, to furnish parts and performrepair and
other services at reasonable prices with reasonable delivery dates, but in no event to be |ess favorable than those prices offered to
Contractor's nost favored custoner.

H. 8.3 The Contractor agrees that it will not act under any existing or future agreenents between Contractor and Contractor's sources in
a manner that limts the GO in the exercise of its rights under Articles H 8.1 and H. 8.2 above, and that will not inpose directly or
indirectly, any charges on such source or such direct procurenent.

H. 8.4 The Contractor shall notify the GO at l|least six (6) nonths in advance of any planned stop, if known, of production of ngjor
equi pment itens simlar or conmon to the itens to be supplied hereunder, and of the planned restart, if known, of production of such
items to allow the GO the opportunity of ordering additional spare parts at the time such production is in progress.

H. 9 NEW MATERI ALS:

H. 9.1 The Contractor warrants that the supplies and conponents to be provided under this Contract are new, not used or reconditioned

(except to the extent that such supplies and conponents nust be used or nodified in the performance hereof), and that at the tinme of
Vehicl e delivery, none of such supplies and conponents shall be of such age or so deteriorated as to inpair their usefulness or safety.

H 10  PRODUCT | MPROVEMENTS:

H. 10.1 For a period of ten (10) years after final delivery, the Contractor will notify the GO, in witing, with reasonabl e pronptness,
of any product inprovenments or innovations which the Contractor shall make or cause to be made to the Vehicle. Such notice shall be in
sufficient detail to enable the GO to understand the nature and effect of said inprovenent or innovation.

H. 10.2 In the event the GO has an interest in purchasing said inprovenent or innovation, upon witten request fromthe GJ, the
Contractor shall make a written proposal to the GO offering to sell said inprovenent or innovation to the GO and, at GO's option, to
integrate said inprovenent or innovation in the Vehicle.

H. 10. 3 Such proposal shall state that it shall remain open for acceptance for a period of six (6) nmonths fromthe date the GO receives

such proposal .

H 11 I NTELLECTUAL PROPERTY REPRESENTATI ON AND_| NDEMNI FI CATI ON:

H. 11 The Contractor represents that the itens, data, information, software, drawi ngs or any other nmaterial delivered by the Contractor
hereunder, are free frominfringement fromany United States patent, copyright or trademark and/or any |sraeli patent, copyright or
trademark and that Contractor has not granted to any third party an exclusive |icense to manufacture or sell the same in Israel, and
knows of no such grant.

H. 11.2 The Contractor shall, at its own expense, defend any suits or proceedings arising out of any infringenent or clained infringenent
of :

(a) any United States letters patent, copyright or trademark; or

(b) any letters patent, copyright or trademark of Israel.

H. 11.3 The Contractor shall pay any judgnents entered, or any settlements made with Contractor's prior witten approval, in respect to
the suits or proceedings referred to in paragraph H 11.2 above. Such defense and paynents under this Article H 11 are conditioned on
the follow ng:

(a) Contractor shall be notified pronmptly in witing by the GO of any notice of such claim

(b) Contractor or its nominee shall have control of the defense of any action on such claimand all negotiations for its settlenent or
conprom se; provided, however, that if the GO is a named defendant, GO shall have the right to approve counsel and to cooperate in
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such defense; and
(c) GO shall give the Contractor assistance reasonably required in connection with such defense or negotiations.

H. 11.4 Paragraphs 11.2 and 11.3 shall have no application if the infringenent results solely fromthe addition to, or change in, the
supplies or services furnished, which addition or change was nmade subsequent to delivery or performance by the Contractor.

H 11.5 Should the use of any itemby the GO be enjoined, or in the Contractor's opinion be likely to becone enjoined, or in the event
Contractor desires to minimze its liabilities hereunder, Contractor will, at its option, either substitute a fully equival ent, non-
infringing product, nodify such itemso that it no longer infringes but renains functionally equivalent, or obtain for the GO, at the
expense of Contractor or its nomnee, the right to continue use of the item

*** END OF NARRATIVE H 001 ***
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CONTRACT CLAUSES

Thi s contract

Upon request,
electronically at this address:

-1
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1-3
1-4
-5
1-6

-7
1-8
1-9
1-10

1-11
1-12
1-13
1-14
1-15
1-16
1-17
1-18
1-19
1-20
1-21
1-22
1-23
1-24
1-25
1-26
1-27

1-28
1-29

1-30
1-31
1-32
1-33
1-34

1-35
1-36
1-37
1-38
1-39
1-40
1-41
1-42
1-43
| -44
|1 -45
| -46

I-47
I-48
I-49

i ncorporates one or nore clauses by reference, with the same force and effect as if they were given in full
the Contracting Officer will make their full text available. Also, the full text of a clause nay be accessed

http://farsite. hill.af.ml/

[End of d ause]

Regulatory CGte Title Dat e
52.202-1 DEFI NI TI ONS DEC/ 2001
52.203-3 GRATUI TI ES APR/ 1984
52.203-5 COVENANT AGAI NST CONTI NGENT FEES APR/ 1984
52.203-6 RESTRI CTI ONS ON SUBCONTRACTOR SALES TO THE GOVERNVENT JUL/ 1995
52.203-7 ANTI - KI CKBACK PROCEDURES JUL/ 1995
52.203-8 CANCELLATI ON, RESCI SSI ON AND RECOVERY OF FUNDS FOR | LLEGAL OR JAN 1997
| MPROPER ACTI VI TY
52.203- 10 PRI CE OR FEE ADJUSTMENT FOR | LLEGAL OR | MPROPER ACTI VI TY JAN 1997
52.203-12 LI M TATI ON ON PAYMENTS TO | NFLUENCE CERTAI N FEDERAL TRANSACTI ONS JUN 2003
52.204-4 PRI NTI NG/ COPY!I NG DOUBLE- SI DED ON RECYCLED PAPER AUG 2000
52.209-6 PROTECTI NG THE GOVERNMENT' S | NTEREST WHEN SUBCONTRACTI NG W TH JUL/ 1995
CONTRACTORS DEBARRED, SUSPENDED, OR PROPOSED FOR DEBARMENT
52.211-5 MATERI AL REQUI REMENTS AUG 2000
52.211-15 DEFENSE PRI ORI TY AND ALLOCATI ON REQUI REMENTS SEP/ 1990
52.215-2 AUDI T AND RECORDS - NEGOTI ATI ONS JUN 1999
52.215-8 ORDER OF PRECEDENCE- - UNI FORM CONTRACT FORVAT OCT/ 1997
52.215-10 PRI CE REDUCTI ON FOR DEFECTI VE COST OR PRI CI NG DATA OCT/ 1997
52.215-11 PRI CE REDUCTI ON FOR DEFECTI VE COST OR PRI Cl NG DATA- - MODI FI CATI ONS OCT/ 1997
52.215-13 SUBCONTRACTOR COST OR PRI ClI NG DATA -- MODI FI CATI ONS OCT/ 1997
52.215-19 NOTI FI CATI ON OF OANERSHI P CHANGES OCT/ 1997
52.219-8 UTI LI ZATI ON OF SMALL BUSI NESS CONCERNS OCT/ 2000
52.219-16 LI QUI DATED DAVAGES - SUBCONTRACTI NG PLAN JAN 1999
52.222-1 NOTI CE TO THE GOVERNMVENT OF LABOR DI SPUTES FEB/ 1997
52.222-4 CONTRACT WORK HOURS AND SAFETY STANDARDS ACT- - OVERTI ME COVPENSATI ON SEP/ 2000
52.222-19 CHI LD LABOR- - COOPERATI ON W TH AUTHORI TI ES AND REMEDI ES SEP/ 2002
52.222- 20 WALSH- HEALEY PUBLI C CONTRACTS ACT DEC/ 1996
52.222-21 PRCHI Bl TI ON OF SEGREGATED FACI LI TI ES FEB/ 1999
52.222- 26 EQUAL OPPORTUNI TY APR/ 2002
52.222-35 AFFI RVATI VE ACTI ON FOR DI SABLED VETERANS AND VETERANS OF THE VI ETNAM DEC/ 2001
ERA
52.222- 36 AFFI RVATI VE ACTI ON FOR WORKERS W TH DI SABI LI TI ES JUN 1998
52.222-37 EMPLOYMENT REPORTS ON SPECI AL DI SABLED VETERANS, VETERANS OF THE DEC/ 2001
VI ETNAM ERA, AND OTHER ELI G BLE VETERANS
52.222-41 SERVI CE CONTRACT ACT OF 1965, AS AMENDED MAY/ 1989
52.223-3 HAZARDOUS MATERI AL | DENTI FI CATI ON AND MATERI AL SAFETY DATA JAN 1997
52.223-6 DRUG FREE WORKPLACE MAY/ 2001
52.225-13 RESTRI CTI ONS ON CERTAI N FOREI GN PURCHASES JUN 2003
52.226-1 UTI LI ZATI ON OF | NDI AN ORGANI ZATI ONS AND | NDI AN- OANED ECONOM C JUN 2000
ENTERPRI SES
52.227-2 NOTI CE AND ASSI STANCE REGARDI NG PATENT AND COPYRI GHT | NFRI NGEMENT AUG 1996
52.229-4 FEDERAL, STATE, AND LOCAL TAXES ( NONCOWPETI TI VE CONTRACT) APR/ 2003
52.230-2 COST ACCOUNTI NG STANDARDS APR/ 1998
52.230-6 ADM NI STRATI ON OF COST ACCOUNTI NG STANDARDS NOV/ 1999
52.232-1 PAYMENTS APR/ 1984
52.232-8 DI SCOUNTS FOR PROVPT PAYMENT FEB/ 2002
52.232-9 LI M TATI ON ON W THHOLDI NG OF PAYMENTS APR/ 1984
52.232-11 EXTRAS APR/ 1984
52.232-17 | NTEREST JUN 1996
52.232-23 ASSI GNMVENT OF CLAI M5 JAN 1986
52.232-25 PROVPT PAYMENT FEB/ 2002
52.232-32 PERFORVANCE- BASED PAYMENTS (per para (c)(2), requests will be paid on FEB/ 2002
the "30th" day)
52.232-33 PAYMENT BY ELECTRONI C FUNDS TRANSFER- - CENTRAL CONTRACTOR REG STRATI ON QOCT/ 2003
52.233-1 DI SPUTES JUL/ 2002
52.233-3 PROTEST AFTER AWARD AUG 1996

text.
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1-50
1-51
1-52
1-53
| -54
1-55
1-56
1-57

1-58
1-59
1-60
1-61
1-62
1-63

| -64

1 -65
|1-66
1-67
1-68

1-69
1-70
1-71
1-72
1-73
1-74
1-75

1-76

1-77
1-78

1-79
1-80
1-81
1-82
|1-83
-84
1-85
|1-86
|-87

|1-88

(a)

Contract or

Regul atory Cite Title Dat e
52.242-10 F. O B. ORIG N - GOVERNVENT BI LLS OF LADI NG OR PREPAI D POSTAGE APR/ 1984
52.242-12 REPORT OF SHI PMENT ( REPSHI P) JUN 2003
52.242-13 BANKRUPTCY JuL/ 1995
52.243-1 CHANGES- - FI XED- PRI CE AUG 1987
52.243-7 NOTI FI CATI ON OF CHANGES APR/ 1984
52.246- 23 LI M TATION OF LIABILITY FEB/ 1997
52. 246- 24 LI M TATI ON OF LI ABI LI TY--H G+ VALUE | TEMS FEB/ 1997
52.247-1 COMMVERCI AL BI LL OF LADI NG NOTATIONS the notation set forth in APR/ 1984
paragraph (a) of the clause applies in this contract.” The agency
nane in line one of the notation shall read: US ARW TANK- AUTOMOTI VE &
ARVAMENTS COMVAND
52.247- 63 PREFERENCE FOR U. S. - FLAG Al R CARRI ERS JUN/ 2003
52.249-2 TERM NATI ON FOR CONVENI ENCE OF THE GOVERNMENT ( FI XED- PRI CE) SEP/ 1996
52.249-8 DEFAULT (FI XED- PRI CE SUPPLY AND SERVI CE) APR/ 1984
52.253-1 COVMPUTER GENERATED FORMS JAN 1991
252.204- 7003 CONTROL OF GOVERNMENT PERSONNEL WORK PRODUCT APR/ 1992
252.209- 7000 ACQUI SI TI ON FROM SUBCONTRACTORS SUBJECT TO ON- SI TE | NSPECTI ON UNDER NOV/ 1995
THE | NTERVEDI ATE- RANGE NUCLEAR FORCES (| NF) TREATY
252.209- 7004 SUBCONTRACTI NG W TH FI RMS THAT ARE OWNED OR CONTROLLED BY THE MAR/ 1998
GOVERNMENT OF A TERRORI ST COUNTRY per DoD interimrule, Federal
Regi ster 27 Mar 98
252.211- 7005 SUBSTI TUTI ONS FOR M LI TARY OR FEDERAL SPECI FI CATI ONS AND STANDARDS FEB/ 2003
252.215- 7000 PRI CI NG ADJUSTMENTS DEC/ 1991
252.215- 7002 COST ESTI MATI NG SYSTEM REQUI REMENTS OCT/ 1998
252.219-7003 SVALL, SMALL DI SADVANTAGED AND WOVEN- OA\NED SMALL BUSI NESS APR/ 1996
SUBCONTRACTI NG PLAN (DOD CONTRACTS)
252.225-7004 REPORTI NG OF CONTRACT PERFORMANCE QUTSI DE THE UNI TED STATES APR/ 2003
252.225-7012 PREFERENCE FOR CERTAI N DOMESTI C cCOMMODI Tl ES FEB/ 2003
252.225-7014 PREFERENCE FOR DOVESTI C SPECI ALTY METALS (ALT 1) APR/ 2003
252.225-7016 RESTRI CTI ON ON ACQUI SI TI ON OF BALL AND ROLLER BEARI NGS APR/ 2003
252.225-7025 RESTRI CTI ON ON ACQUI SI TI ON OF FORG NGS APR/ 2003
252.225-7031 SECONDARY ARAB BOYCOTT OF | SRAEL APR/ 2003
252.226- 7001 UTI LI ZATI ON OF | NDI AN ORGANI ZATI ONS AND | NDI AN- OANED ECONOM C SEP/ 2001
ENTERPRI SES
252.227-7014 RI GHTS | N NONCOMMERCI AL COVMPUTER SOFTWARE AND NONCOMMERCI AL COMPUTER JUN 1995
SOFTWARE DOCUMENTATI ON
252.227-7016 RI GHTS I N Bl D OR PROPCSAL | NFORVATI ON JUN 1995
252.227-7017 | DENTI FI CATI ON AND ASSERTI ON OF USE, RELEASE, OR DI SCLOSURE JUN 1995
RESTRI CTI ONS
252.227-7019 VALI DATI ON OF ASSERTED RESTRI CTI ONS- - COWPUTER SOFTWARE JUN 1995
252.227-7030 TECHNI CAL DATA- - W THHOLDI NG OF PAYMENT MAR/ 2000
252.227-7036 DECLARATI ON OF TECHNI CAL DATA CONFORM TY JAN 1997
252.227-7037 VALI DATI ON OF RESTRI CTI VE MARKI NGS ON TECHNI CAL DATA SEP/ 1999
252.233-7001 CHO CES OF LAW ( OVERSEAS) JUN 1997
252.242-7000 POSTAWARD CONFERENCE DEC/ 1991
252.242-7003 APPLI CATI ON FOR U. S. GOVERNMENT SHI PPI NG DOCUMENTATI ON/ | NSTRUCTI ONS DEC/ 1991
252.243-7001 PRI CI NG OF CONTRACT MODI FI CATI ONS DEC/ 1991
252. 244-7000 SUBCONTRACTS FOR COMMERCI AL | TEMS AND COMVERCI AL COMPONENTS ( DoD MAR/ 2000
CONTRACTS)
52.215-21 REQUI REMENTS FOR COST OR PRI CI NG DATA OR | NFORMATI ON OTHER THAN COST OCT/ 1997

OR PRI CI NG DATA-- MODI FI CATIONS " ° * (ALTERNATE 111 (OCT 1997))

Exceptions fromcost _or pricing data.

(1) Inlieu of submtting cost or pricing data for nodifications under this contract,
exceed the threshold set forth at FAR 15.403-4 on the date of the agreenment on price or the date of the award, whichever is |ater,

may submit

for

price adjustments expected to

a witten request for exception by subnmitting the infornmation described in the foll ow ng subparagraphs.

The

the

Contracting Officer may require additional supporting information, but only to the extent necessary to determ ne whether an exception
and whether the price is fair and reasonabl e--

shoul d be

grant ed,

(i)

Identification of the I aw or regul ation establishing the price offered. |If the price is controlled under |aw by
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periodic rulings, reviews, or simlar actions of a governmental body, attach a copy of the controlling document, unless it was
previously submtted to the contracting office.

prici

(ii) Information on nodifications of contracts of subcontracts for commercial itemns.

(A If--

(1) the original

contract or subcontract was granted an exception fromcost or pricing data

requi renents because the price agreed upon was based on adequate price conpetition, or prices set
by law or regulation, or was a contract or subcontract for the acquisition of a comrercial item

and

(2) the nodification (to the contract or subcontract) is not exenpted based on one of these

exceptions,

then the Contractor may provide information to establish that the nodification would

not change the contract or subcontract froma contract or subcontract for the acquisition of a
al itemto a contract or subcontract for the accquisition of an itemother than a

conmer ci
conmer ci

(B) For a commerci al

al item

item exception, the Contractor shall provide, at a mininmum information on prices at

which the sane itemor sinmilar itens have previously been sold that is adequate for evaluating the
reasonabl eness of the price of the nodification. Such information may include--

(1) For catalog itens,

a copy of or identification of the catalog and its date, or the appropriate

pages for the offered itens, or a statenment that the catalog is on file in the buying office to

whi ch the proposal

is being submitted. Provide a copy or describe current discount policies and

price lists (published or unpublished), e.g., wholesale, original equipnment manufacturer, or

resel ler.

cat al og

Al so explain the basis of each offered price and its relationship to the established

price, including how the proposed price relates to the price or recent sales in
quantities simlar to the proposed quantities.

(2) For market-priced items, the source and date or period of the narket quotation or other basis for

mar ket price,

mar ket .

the base anount, and applicable discounts. In addition, describe the nature of the

(3) For itenms included on an active Federal Supply Service Miltiple Award Schedul e contract, proof
that an exception has been granted for the schedule item

(4) The Contractor grants the Contracting O ficer or an authorized representative the right to

at any tine before award, books, records, docunents, or other directly pertinent records
to verify any request for an exception under this clause, and the reasonabl eness of price. For
items priced using catal og or market prices, or law or regulation, access does not extend to
profit information or other data relevant solely to the Contractor's determnation of the
prices to be offered in the catal og or marketpl ace.

exam ne,

cost or

(b) Requirenents for cost or pricing data.

ng data, the follow ng applies:

(1) The Contractor shall submit cost

If the Contractor is not granted an exception fromthe requirement to submt cost or

or pricing data and supporting attachnents in accordance with Table 15-2 of FAR 15.408.

(2) As soon as practicable after agreement on price, but before contract award (except for unpriced actions), the Contractor

shal | subnmit a Certificate of Current Cost or Pricing Data, as prescribed by FAR 15.406-2.
(c) Submit the cost portion of the proposal via the followi ng electronic nedia: email with M5 EXCEL spreadsheets attached
[End of d ause]
1-89 52.223-3 JAN 1997
(a) Hazardous materi al , as used in this clause, includes any material defined as hazardous under the |atest version of
Federal Standard No. 313 (including revisions adopted during the termof the contract). (b) The offeror must |ist any hazardous
material, as defined in paragraph (a) of this clause, to be delivered under this contract. The hazardous material shall be properly

identified and include any applicable identification nunber, such as National Stock Nunmber or Special |tem Nunber. This information
Safety Data Sheet submitted under this contract.

shal |

al so be included on the Material

Mat eri al

Identification No.
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(1f none, insert None)

NONE

(c) This list nmust be updated during performance of the contract whenever the Contractor determnes that any other material to be
delivered under this contract is hazardous.

(d) The apparently successful offeror agrees to submit, for each itemas required prior to award, a Material Safety Data Sheet,
neeting the requirenents of 29 CFR 1910.1200(g) and the | atest version of Federal Standard No. 313, for all hazardous material
identified in paragraph (b) of this clause. Data shall be submtted in accordance with Federal Standard No. 313, whether or not the
apparently successful offeror is the actual nmanufacturer of these itenms. Failure to submt the Material Safety Data Sheet prior to
award may result in the apparently successful offeror being considered nonresponsible and ineligible for award.

(e) |If, after award, there is a change in the conposition of the iten(s) or a revision to Federal Standard No. 313, which renders
inconplete or inaccurate the data subnmitted under paragraph (d) of this clause, the Conractor shall pronptly notify the Contracting

O ficer and resubmt the data.

(f) Neither the requirenments of this clause nor any act or failure to act by the Government shall relieve the Contractor of any
responsibility or liability for the safety of Government, Contractor, or subcontractor personnel or property.

(g) Nothing contained in this clause shall relieve the Contractor fromconplying with applicable Federal, State, and |ocal |aws,
codes, ordinances, and regulations (including the obtaining of licenses and permts) in connection with hazardousmaterial .

(h) The CGovernnents rights in data furnished under this contract with respect to hazardous naterial are as follows;
(1) To use, duplicate and disclose any data to which this clause is applicable. The purposes of this right are to--

(i) Apprise personnel of the hazards to which they may be exposed in using, handling, packaging, transporting, or disposing
of hazardous nmaterial s;

(ii) Obtain nmedical treatnment for those affected by the material; and
(iii) Have others use, duplicate, and disclose the data for the Government for these purposes.

(2) To use, duplicate, and disclose data furnished under this clause, in accordance with subparagraph (h)(1) of this clause,
in precedence over any other clause of this contract providing for rights in data.

(3) The Governnment is not precluded fromusing simlar or identical data acquired from other sources.
(End of clause)
1-90 52.223-11 QZONE- DEPLETI NG SUBSTANCES MAY/ 2001

(a) Definition. Ozone-depleting substance, as used in this clause, neans any substance the Evironnmental Protection Agency
designates in 40 CFR part 82 as--

(1) dass I, including, but not limted to, chlorofluorocarbons, halons, carbon tetrachloride, and nethyl chloroform or
(2) Gass Il, including but not limted to, hydrochl orofl uorocarbons.
(b) The Contractor shall |abel products which contain or are nanufactured with ozone-depl eting substances in the manner and to the

extent required by 42 U.S.C. 7671j(b), (c), and (d) and 40 CFR Part 82, Subpart E, as follows:

WARNI NG  Contains (or nanufactured with, if applicable) * , a substance(s)
whi ch harn{s) public health and environnent by destroying ozone in the upper atnosphere.

*The Contractor shall insert the name of the substance(s).

[End of C ause]
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1-91 52.252-6 AUTHORI ZED DEVI ATI ONS | N CLAUSES APR/ 1984

(a) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1) clause with an authorized
deviation is indicated by the addition of (DEVIATION) after the date of the clause.

(b) The use in this solicitation or contract of any DoD FAR Suppl enent (DFARS) (48 CFR 2) clause with an authorized deviation is
indicated by the addition of (DEVIATION) after the name of the regulation.

[End of d ause]

1-92 252. 204- 7004 REQUI RED CENTRAL CONTRACTOR REG STRATI ON NOV/ 2001
(a) Definitions. As used in this clause--

(1) Central Contractor Registration (CCR) database neans the primary DoD repository for contractor infornation required for
the conduct of business w th DoD.

(2) Data Universal Nunbering System (DUNS) nunber neans the 9-digit nunmber assigned by Dun and Bradstreet Information Services
to identify unique business entities.

(3) Data Universal Nunbering System +4 (DUNS+4) nunber neans the DUNS nunber assigned by Dun and Bradstreet plus a 4-digit
suffix that may be assigned by a parent (controlling) business concern. This 4-digit suffix may be assigned at the discretion of the
parent business concern for such purposes as identifying subunits or affiliates of the parent business concern.

(4) Registered in the CCR database neans that all mandatory information, including the DUNS nunber or the DUNS+4 nunber, if
appl i cabl e, and the corresponding Cormerci al and Governnent Entity (CAGE) code, is in the CCR database; the DUNS nunber and the CAGE
code have been validated; and all edits have been successfully conpleted.

(b)
(1) By subnmission of an offer, the offeror acknow edges the requirenment that a prospective awardee must be registered in the
CCR dat abase prior to award, during performance, and through final payment of any contract resulting fromthis solicitation, except for

awards to foreign vendors for work to be performed outside the United States.

(2) The offeror shall provide its DUNS or, if applicable, its DUNS+4 nunber with its offer, which will be used by the
Contracting Officer to verify that the offeror is registered in the CCR database.

(3) Lack of registration in the CCR database will nmake an offeror ineligible for award.

(4) DoD has established a goal of registering an applicant in the CCR database within 48 hours after receipt of a conplete
and accurate application via the Internet. However, registration of an applicant submtting an application through a nethod other than
the Internet may take up to 30 days. Therefore, offerors that are not registered should consider applying for registration i nmediately
upon receipt of this solicitation.

(c) The Contractor is responsible for the accuracy and conpl eteness of the data within the CCR, and for any liability resulting
fromthe Governnment's reliance on inaccurate or inconplete data. To remain registered in the CCR database after the initial
registration, the Contractor is required to confirmon an annual basis that its information in the CCR database is accurate and

conpl ete.

(d) Oferors and contractors may obtain information on registration and annual confirmation requirements by calling 1-888-227-2423,
or via the Internet at http://ww.ccr.gov.

[End of d ause]

1-93 252.247-7023 TRANSPORTATI ON OF SUPPLI ES BY SEA MAY/ 2002
(a) Definitions. As used in this clause--

(1) Conponents neans articles, materials, and supplies incorporated directly into end products at any |level of manufacture,
fabrication, or assenbly by the Contractor or any subcontractor.

(2) Departnent of Defense (DoD) neans the Arny, Navy, Air Force, Marine Corps, and defense agencies.
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(3) _Foreign flag vessel neans any vessel that is not a U S.-flag vessel.

(4) Ccean transportation neans any transportati on aboard a ship, vessel, boat, barge, or ferry through international waters.

(5) Subcontractor neans a supplier, material man, distributor, or vendor at any |level below the prinme contractor whose
contractual obligation to performresults from or is conditioned upon, award of the prime contract and who is perform ng any part of
the work or other requirement of the prime contract. However, effective May 1, 1996, the term does not include a supplier, material man,
distributor, or vendor of commercial items or commercial conponents.

(6) Supplies neans all property, except land and interests in land, that is clearly identifiable for eventual use by or owned
by the DoD at the time of transportation by sea.

(i) Anitemis clearly identifiable for eventual use by the DoDif, for exanple, the contract docunmentation contains a
reference to a DoD contract nunber or a mlitary destination.

(ii) Supplies includes (but is not linmted to) public works; buildings and facilities; ships; floating equi pnent and
vessel s of every character, type, and description, with parts, subassenblies, accessories, and equipnent; machine tools; material;

equi pment; stores of all kinds; end itens; construction nmaterials; and conponents of the foregoing.

(7) U.S. -flag vessel neans a vessel of the United States or belonging to the United States, including any vessel registered or
having national status under the |laws of the United States.

(b)
(1) The Contractor shall use U S.-flag vessels when transporting any supplies by sea under this contract.
(2) A subcontractor transporting supplies by sea under this contract shall use U S.-flag vessels if-
(i) This contract is a construction contract; or
(ii) The supplies being transported are-
(A) Nonconmercial itens; or
(B) Commercial items that-
(1) The Contractor is reselling or distributing to the Governnent without adding value (generally,
the Contractor does not add value to itens that it subcontracts for f.o.b. destination
shi pnent ) ;

(2) Are shipped in direct support of U S. mlitary contingency operations, exercises, or forces
depl oyed in hunenitarian or peacekeepi ng operations; or

(3) Are conmi ssary or exchange cargoes transported outside of the Defense Transportati on System
in accordance with 10 U S.C. 2643.

(c) The Contractor and its subcontractors may request that the Contracting O ficer authorize shipnent in foreign-flag vessels, or
designate available U S.-flag vessels, if the Contractor or a subcontractor believes that--

(1) U S -flag vessels are not available for tinmely shipnent;

(2) The freight charges are inordinately excessive or unreasonable; or

(3) Freight charges are higher than charges to private persons for transportation of |ike goods.

(d) The Contractor mnust submit any request for use of other than U S.-flag vessels in witing to the Contracting O ficer at |east

45 days prior to the sailing date necessary to neet its delivery schedules. The Contracting Officer will process requests submtted
after such date(s) as expeditiously as possible, but the Contracting Officer's failure to grant approvals to neet the shipper's sailing
date will not of itself constitute a conpensable delay under this or any other clause of this contract. Requests shall contain at a
m ni num -

(1) Type, weight, and cube of cargo;

(2) Required shipping date;
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(3) Special handling and discharge requirenents;
(4) Loading and di scharge points;
(5) Nanme of shipper and consignee;

(6) Prime contract nunber; and

(7) A docurented description of efforts made to secure U. S.-flag vessels, including points of contact (with nanes and
t el ephone nunbers) with at least two U S.-flag carriers contacted. Copies of telephone notes, telegraphic and facsimle nmessage or

letters will be sufficient for this purpose.

(e) The Contractor shall, within 30 days after each shipnment covered by this clause, provide the Contracting Officer and the
Di vi sion of National Cargo, O fice of Market Devel opnent, Maritine Administration, U S. Departnent of Transportation, Washington, DC

20590, one copy of the rated on board vessel operating carrier's ocean bill of |ading, which shall

(1) Prime contract nunber;

(2) Nanme of vessel;

(3) Vessel flag of registry;

(4) Date of |oading;

(5) Port of Ioading;

(6) Port of final discharge;

(7) Description of commodity;

(8) Gross weight in pounds and cubic feet if available;
(9) Total ocean freight in U S dollars; and

(10) Name of the steanship conpany.

contain the follow ng infornmation--

(f) The Contractor shall provide with its final invoice under this contract a representation that to the best of its know edge and

belief--

(1) No ocean transportation was used in the perfornmance of this contract;

(2) Ccean transportation was used and only U S.-flag vessels were used for all ocean shipnments under the contract;

(3) Ccean transportation was used, and the Contractor had the witten consent of the Contracting Oficer for all

ocean transportat ion; or

non-U. S. -fl ag

(4) Ccean transportation was used and sonme or all of the shipnments were made on non-U. S.-flag vessels without the witten

consent of the Contracting Officer. The Contractor shall describe these shipnments in the follow ng fornat:

| TEM CONTRACT
DESCRI PTI ON LI NE | TEMS QUANTI TY TOTAL

(g) If the final invoice does not include the required representation, the Government will reject and return it to the Contractor
as an inproper invoice for the purposes of the Pronpt Payment clause of this contract. In the event there has been unauthorized use of
non-U. S.-flag vessels in the performance of this contract, the Contracting Officer is entitled to equitably adjust the contract, based

on the unauthorized use.

(h) In the award of subcontracts for the types of supplies described in paragraph (b)(2) of this clause,

down the requirements of this clause as follows:

(1) The Contractor shall insert the substance of this clause, including this paragraph (h)

exceed the sinplified acquisition threshold in Part 2 of the Federal Acquisition Regulation.

(2) The Contractor shall insert the substance of paragraphs (a) through (e) of this clause,

and this paragraph (h),

the Contractor shall flow

in all subcontracts that

in

subcontracts that are at or below the sinplified acquisition threshold in Part 2 of the Federal Acquisition Regul ation.
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[End of O ause]

I-94 52. 204- 4009 MANDATORY USE OF CONTRACTOR TO GOVERNMVENT ELECTRONI C COVMUNI CATI ON JUN 1999
(TACOM

(a) Al references in the contract to the submi ssion of witten docunentation shall nean el ectronic subm ssion. Al electronic
submi ssions shall be in the formats and nedia described in the "El ectronic Quotations/Ofers/Bids Required in Response to this Request
for Quotations/Proposal s/Bids" clause el sewhere in this document. (See Section K for commercial acquisitions, Section L for RFPs, and
Section | for RFQs.)

(b) This shall include all witten unclassified comrunications between the Government and the Contractor except contract awards
and contract nodifications which shall be posted on the internet. Return receipt shall be used if a commercial application is available.
Classified information shall be handled in full accordance with the appropriate security requirenents.

(c) In order to be contractually binding, all Governnment communications requiring a Contracting O ficer signature nust be sent
fromthe Contracting Officer's e-nmil address. The Contractor shall designate the personnel with signature authority who can

contractual ly bind the contractor. Al binding contractor communication shall be sent fromthis contractor e-nail address(es).

(d) Upon award, the Contractor shall provide the Contracting Officer with a list of e-mail addresses for all admnistrative and
techni cal personnel assigned to this contract.

(e) Unless exenpted by the Procuring Contracting Officer in witing, all unclassified witten conmmunication after contract award
shal |l be transmtted electronically.

[End of C ause]
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SECTION J - LI ST OF ATTACHMVENTS

Li st of Nunber
Addenda Title Dat e of Pages Transnitted By
Attachment 001 DD1423 DATA REQUI REMENTS & DIDS - FILE #1 034 ELECTRONI C
I MAGE
Attachnent 002 REMAI NI NG DI DS - FILE #2 030 ELECTRONI C
| MAGE
Attachnent 003 ATC TECHNI CAL SPECI FI CATI ONS ( PROPRI ATARY) 031 ELECTRONI C
| MAGE
Attachment 004 LI TERATURE & TRAI NI NG Al D DEVELOPMENT 001 ELECTRONI C
I MAGE
Attachment 005 GANTT CHART 003 ELECTRONI C
| MAGE
Attachnent 006 PREDEL| VERY CHECKSHEET (MIT, MITC & DTT) 007 ELECTRONI C
| MAGE
Attachment 007 PERFORVANCE BASED PAYMENTS MATRI X 001 ELECTRONI C
I MAGE
Attachnent 008 SPARE PARTS PRI CES ( PROPRI ATARY) 267 ELECTRONI C
| MAGE
Attachnent 009 SPECI AL TOOLS PRI CES ( PROPRI ATARY) 006 ELECTRONI C

I MAGE


http://contracting.tacom.army.mil/confls/awd/DAAE0703CS114/attach_exhib/ATTACHMENT001.pdf
http://contracting.tacom.army.mil/confls/awd/DAAE0703CS114/attach_exhib/ATTACHMENT002.pdf
http://contracting.tacom.army.mil/confls/awd/DAAE0703CS114/attach_exhib/ATTACHMENT003.pdf
http://contracting.tacom.army.mil/confls/awd/DAAE0703CS114/attach_exhib/ATTACNMENT004.pdf
http://contracting.tacom.army.mil/confls/awd/DAAE0703CS114/attach_exhib/ATTACHMENT005.pdf
http://contracting.tacom.army.mil/confls/awd/DAAE0703CS114/attach_exhib/ATTACHMENT006.pdf
http://contracting.tacom.army.mil/confls/awd/DAAE0703CS114/attach_exhib/ATTACHMENT007.pdf
http://contracting.tacom.army.mil/confls/awd/DAAE0703CS114/attach_exhib/ATTACHMENT008.pdf
http://contracting.tacom.army.mil/confls/awd/DAAE0703CS114/attach_exhib/ATTACHMENT009.PDF
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